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NOTICE TO BIDDERS 
 
Sealed bids will be received by the Contracting Branch, Infrastructure Division, Texas Parks and Wildlife 

Department, 4200 Smith School Road, Austin, Texas 78744, UNTIL 2:00 P.M., MARCH 10, 2016 for Project 

Number 116502 – Brood Stock Facility, Possum Kingdom Fish Hatchery, Palo Pinto County, Texas.  The 

bid opening will be conducted in A-100 Conference Room.  The estimated range of construction cost is 

$600,000.00 to $650,000.00. 

 

Project includes:  construct improvements to brood stock facility including new tanks, piping, pumps, heat 

pumps, filters, electrical improvements and back-up power. 

 

Performance Period: All work shall be completed within one hundred fifty (150) calendar days commencing 

on the date specified in the Notice to Proceed.  Notice to Proceed will be issued approximately thirty (30) 

calendar days from receipt of bids, unless otherwise directed by Owner. 

 
Bidder must meet minimum qualification requirements as stipulated in Division 1 – General Requirements, 
Section 01000 – Special Conditions, paragraph 1.33 to be eligible for contract award.  Using the form entitled 
“Contractor’s Qualifications Statement” bidder must show evidence of three (3) years prior 
experience in construction similar to this project (as judged by owner) to be eligible for award of this 
contract.   
 

HUB Subcontracting Plan (HSP):  Each bidder must complete and return with the bid a HSP following the 
policy and utilizing the forms contained with the Bidding and Contract Documents included herein.  
FAILURE TO COMPLETE AND RETURN THESE FORMS WITH THE BID WILL BE CAUSE FOR 
REJECTION OF THE BID.  THE CONTRACTOR RECEIVING AN AWARD MUST COMPLY WITH 
THE SPECIAL REQUIREMENTS SPECIFIED HEREIN. 
 
For questions, call HUB Staff, 512/389-4784.  An instructional video, Microsoft Word® documents and 
PowerPoint® presentation can be located at: http://tpwd.texas.gov/business/bidops/hub/HSP/index.phtml 
 
Pre-Bid Conference:  A Pre-Bid Conference will be held at 1:30 PM on February 18, 2016 at the Possum Kingdom 
Fish Hatchery in the facility’s Conference Room.   
 
Owner requests that Bidders submit all questions in writing by February 23, 2016.  Submit all questions to 
janie.ramirez@tpwd.texas.gov  
 
Although the pre-bid conference is not mandatory, Bidders are strongly encouraged to attend as important 

information regarding Bidding requirements and details of the Project will be discussed in detail.  Failure to give 

proper consideration to site conditions when preparing the bid will not constitute grounds for additional 

http://tpwd.texas.gov/business/bidops/hub/HSP/index.phtml
mailto:janie.ramirez@tpwd.texas.gov
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compensation.   

 
CONTACT INFORMATION:  For technical information and information regarding administration of the contract, 

contact Janie Ramirez, Sr. Contract Manager, 512/389-8601 

 

 

For Bidding and Contract Documents (available at no charge) call 512/389-4442, email contracting@tpwd.texas.gov, 

or visit TPWD’s web site at http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities 

 
For upcoming projects bidding, visit the Electronic State Business Daily web site:  http://esbd.cpa.state.tx.us/ 

and the TPWD web site:  http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities. 
 

mailto:contracting@tpwd.state.tx.us
http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities
http://esbd.cpa.state.tx.us/
http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities
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 INSTRUCTIONS TO BIDDERS 
 
1. BIDS:  Bids must be received in the Infrastructure Division of the Texas Parks and Wildlife Department 

(TPWD), Austin, Texas NO LATER THAN the date and time specified in the Notice to Bidders.  Bids 
received after this time will not be considered and will be returned unreviewed.  Bidders are advised that 
TPWD’s Headquarters Complex does not open until 8:00 A.M.  Bidders should plan their delivery 
method accordingly.  Each bid shall be submitted on the Contractor's Bid form provided. 

 
FAXED BIDS WILL NOT BE ACCEPTED.  BIDS MUST BE ENCLOSED IN A SEALED 
ENVELOPE, BOX, OR CONTAINER CLEARLY MARKED ON THE OUTSIDE AS AN 
“OFFICIAL BID”  AND SHALL INCLUDE THE FOLLOWING INFORMATION:  PROJECT 
NUMBER, PROJECT DESCRIPTION, PROJECT LOCATION, BID OPENING DATE AND TIME. 

 
 Bids shall have all blanks fully and legibly completed including a price for all alternates and/or unit costs 

when listed under the base bids on which a bid is submitted.  Failure to do so shall result in rejection of the 
bid.  Corrections in the bidder's bid shall be legible and initialed.  The bid form shall show no alterations or 
qualifications of any kind.  Bids must be signed by an individual who has the authority to legally bind 
the firm.  The Owner reserves the right to require a bidder to furnish documentary evidence of Bidder’s 
signature authority. 

 
 Corrections, deletions, or additions to bids may be made by facsimile (FAX), provided such FAX are received 

in correct and comprehensive form prior to the opening time of bids and an original reflecting said 
corrections, deletion, or additions must be submitted to the Owner within two (2) business days of submitted 
FAX.  No telephonic instructions will be accepted.  FAX corrections, deletions or additions to bids shall 
be sent to FAX number:  512/389-4790, attention: Janie Ramirez, Contract Manager.  This is the only 
number that will be used for receipt of corrections, deletions, or additions.  TPWD shall NOT be responsible 
for failure of electronic equipment or operator error. 

 
 The Owner reserves the right to reject any or all bids and to waive any or all informalities in connection 

therewith.  Owner does not bind itself to accept the lowest bid or any part thereof, and reserves the right to 
ask for new bids for the whole or parts.  The mere opening and reading aloud of a bid shall not constitute the 
Owner's acceptance of the suitability of a bidder or a bid.  The competency and responsibility of the bidders 
will be considered in making an award.   

 
2. BASIS OF AWARD:  Determination of the low bidder will be based on the lowest responsible base bid 

and/or a combination of the base bid and alternate bids.  Alternates accepted will be considered in 
determining the low bidder, but the Owner does not obligate itself to accept an alternate or to accept alternates 
in any order listed unless otherwise stipulated elsewhere in the Bidding and Contract Documents. 

 
3. UNIT PRICE/ESTIMATED QUANTITY BIDS:  If the Bid furnished with this project requires a bid on a 

unit price/estimated quantity basis, the Bidder shall enter a unit price in the space provided therefor and a total 
item price based upon the estimated quantities shown on the bid form.  Unit prices entered shall be the full 
price to Owner including materials, labor, services, taxes, bonds, rentals, overhead, profit, etc., for the work 
described.  Quantities shown reflect measurements taken from the Drawings and are assumed correct for 
bidding purposes.  Final contract price will be based on actual quantities of work installed as determined by 
Owner and Contractor upon completion of the work. 

 
 Award of contract shall be based upon the summation of the various unit price bids, but in case of error the 

unit prices shall govern and computations will be checked for accuracy before award is made.   
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 Prices will also be reviewed for balance prior to award, and obvious imbalance in favor of work scheduled for 

early completion or subject to significant expansion after award may be grounds for rejection of the bid. 
 
4. BID SECURITY: Unless otherwise stipulated in the Bidding and Contract Documents, only projects in 

which the total contract price exceeds $25,000.00, will require bid security.  Bids exceeding $25,000.00 must 
be accompanied by a bid bond, certified check or cashier's check drawn to the order of the Texas 
Parks and Wildlife Department for not less than five percent (5%) of the total amount of the bid 
(including total of all separate bids for one or more projects bid and multiple base bids and/or 
alternate bids and/or optional bids and/or allowances).   Therefore, to ensure adequate bid security, 
bidders should calculate bid security based on the highest possible monetary award.  All bonds submitted 
shall be the original form bearing original signatures and seal. Certified checks and cashier checks must be 
originals. No other forms of bid security or checks will be accepted. Bid will be rejected if the appropriate 
security is not furnished in the form specified above and by the time set for the bid opening. 

 
 Bid security for three (3) lowest bidders may be retained by Owner until the successful bidder executes the 

contract, and if required, furnishes bonds and certificates of insurance.  All other bid security will be returned 
as soon as practical after bid opening.   

 
 Bid security for the successful bidder will be returned following execution of the contract and submission of 

satisfactory bonds and insurance.  If the successful bidder fails to return the signed contract (and bonds and 
certificate of insurance when required) within the time specified, the bid security may be forfeited not as a 
penalty but as liquidated damages. 

 
5. INSURANCE REQUIREMENTS: The successful Contractor must certify the minimum insurance 

coverages as set forth in Exhibit A of the solicitation package entitled “Insurance Requirements”.  The 
required insurance information shall be submitted as directed within ten (10) calendar days following Notice 
of Intent to Award.  Failure to timely meet this requirement may result in disqualification of the bid and 
forfeiture of the bid security, if any.  In such circumstances, TPWD shall be authorized to proceed with 
award to the next highest ranking, responsive and responsible bidder.   

 
6. BONDING REQUIREMENTS:  If the total contract price exceeds $25,000.00, a Payment Bond must be 

furnished by the successful Contractor.  If the total contract price exceeds $100,000.00 a Payment Bond and a 
Performance Bond must be furnished by the successful Contractor.  All bonds submitted shall be the original 
form bearing original signatures and seal.  (See also Article 5, Uniform General Conditions) 

 
7. DISCREPANCIES:  Should any Bidder find discrepancies between the Bidding and Contract Documents, or 

should Bidder be in doubt as to their exact meaning, Bidder should notify the Owner at once.  The Owner 
may then, at its option, issue addenda clarifying same.  The Owner will not be responsible for oral 
instructions or for misinterpretation of Bidding and Contract Documents. 

 
8. ADDENDA:  The Owner reserves the right to issue addenda at any time prior to the bid opening. (See also 

General Requirements – Special Conditions).  All addenda shall be acknowledged as received on the 
Contractor’s Bid Form. Oral changes in the work made during the bidding period are not binding.  
BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN 
REJECTION OF BID. 

 
9. LABOR LAWS:  Contractors must comply with all labor laws established by State and Federal statutes.  

(See also Article 2, Uniform General Conditions).   
 
10. STATE SALES TAX:  The Owner qualifies for exemption from State and Local Sales and Use Taxes 

pursuant to the provisions of the Texas Tax Code (Title 2, Chapter 151, Subsection 151.309).  
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 The Contractor shall comply with applicable provisions of Chapter 34, Rules 3.291 and 3.357 of the Texas 

Administrative Code, or other procedures as may be prescribed by the State Comptroller of Public Accounts.  
Refer to Uniform General Conditions, Article. 2. 

 
11. LIQUIDATED DAMAGES:  This contract contains provisions for liquidated damages.  (See Uniform 

General Conditions and Division 1, General Requirements – Special Conditions) 
 
12. CONTRACTOR QUALIFICATIONS:  A Contractor's Statement of Qualifications must be submitted with 

the bid.  Failure to properly complete and provide a Contractor's Statement of Qualifications shall be cause 
for the Contractor's bid being rejected by the Owner.  The Owner may make such investigations as necessary 
to determine the ability of the Contractor to perform the work, and reserves the right to reject any bid if the 
evidence submitted and/or obtained through investigation fails to satisfy the Owner that the Contractor is 
properly qualified to carry out the obligations of the Agreement. 

 
13. TEXAS IDENTIFICATION NUMBER:  Prior to any payment by Owner for the work or services required 

herein, the Contractor must be assigned a TEXAS IDENTIFICATION NUMBER (TIN) by the State 
Comptroller of Public Accounts.  A space has been provided on the Contractor's Price Proposal Form for 
provision of a TEXAS IDENTIFICATION NUMBER if available.  If Contractor has not been assigned a 
TIN, the application form provided in the Bidding and Contracting Documents shall be submitted with the 
Proposal. 

 
14. SPECIAL REQUIREMENTS:  Bidders should refer to all of the Bidding and Contract Documents for 

special project requirements, if any, that may affect bidding. 
 
15. HISTORICALLY UNDERUTILIZED BUSINESS REPRESENTATIONS & CERTIFICATIONS:  

BIDDERS ARE ADVISED THAT, in accordance with Texas Government Code, Sections 2161.181-182 
and Chapter 111 of the Texas Administrative Code (TAC), state agencies must make good faith effort to 
utilize Historically Underutilized Businesses (HUBs) in contracts for construction services, professional and 
consulting services and commodities contracts with an expected value of $100,000.00 or more.  Each bidder 
must complete and return with the bid a HUB Subcontracting Plan (HSP) following the policy and 
utilizing the forms contained with the Bidding And Contract Documents included herein.  FAILURE 
TO COMPLETE AND RETURN THESE FORMS WITH THE BID WILL BE CAUSE FOR 
REJECTION OF THE BID.  THE CONTRACTOR RECEIVING AN AWARD MUST COMPLY 
WITH THE SPECIAL REQUIREMENTS SPECIFIED HEREIN.  For questions, call HUB Staff, 
512/389-4784.  An instructional video, Microsoft Word® documents and PowerPoint® presentation 
can be located d at: http://tpwd.texas.gov/business/bidops/hub/HSP/index.phtml . 

 
16. RESERVED 
 
17. RESERVED  
 
18. RESERVED  
 
19. RESERVED  
 
20. RESERVED  
 

http://tpwd.texas.gov/business/bidops/hub/HSP/index.phtml




CONTRACTOR’S 

BID 

 SUBMITTALS 





Possum Kingdom Fish Hatchery  Project No. 116502 
Brood Stock Facility 
 

Contractor’s Bid – Bid Schedule (101415) Page 1 of 4 

 
  

 
CONTRACTOR'S BID 

 
 
Texas Parks and Wildlife Department  
4200 Smith School Road 
Austin, Texas 78744 
 
 
Having carefully examined the Bidding and Contract Documents for Project No. 116502 – Brood Stock Facility, 
Possum Kingdom Fish Hatchery, Palo Pinto County, Texas for the Texas Parks and Wildlife Department, as 
well as the premises and conditions affecting this work, and all other contract documents, the undersigned 
proposes to furnish all labor, equipment and materials necessary to complete the work for the sum of: 
 

BID SCHEDULE 
 

 BASE BID ITEMS  

1 
Furnish all labor, equipment, materials, and incidentals necessary to construct improvements to brood stock 
facility including new tanks, piping, pumps, heat pumps, filters, electrical improvements, and back-up power 
in accordance with the Bidding and Contract Documents.   

 
 

Total Lump Sum Base Bid   $  
 
 

______________________________________________________________________________________________ 
(Total Base Bid Price written in words) 

 
 
 
EACH BID ITEM INCLUDES ANY AND ALL APPURTENANT WORK AND ITEMS NECESSARY 
FOR FULLY FUNCTIONAL AND OPERATIONAL SYSTEMS, COMPLETE AND IN PLACE, IN 
ACCORDANCE WITH THE BIDDING AND CONTRACT DOCUMENTS. 
 
BASE BID and will be evaluated and determination of the low bidder will be based on responsiveness and 
responsibility of the bidder on the lowest TOTAL BASE BID.  HOWEVER, THE OWNER RESERVES 
THE RIGHT TO AWARD TO THE LOW BIDDER ANY COMBINATION OF BID ITEMS OR TO 
REJECT ALL BIDS.   
 
BIDDER UNDERSTANDS AND ACKNOWLEDGES THAT BIDDER MUST MEET THE MINIMUM 
QUALIFICATION AND/OR EXPERIENCE REQUIREMENTS SET FORTH IN PARAGRAPH 1.33 OF 
DIVISION 1, GENERAL REQUIREMENTS, SECTION 01000, SPECIAL CONDITIONS TO BE 
ELIGIBLE FOR AWARD OF THIS CONTRACT.  BIDDER, BY SIGNING THIS BID, AFFIRMS THAT 
BIDDER MEETS SUCH MINIMUM REQUIREMENTS.  FAILURE TO MEET ANY OF THE 
MINIMUM QUALIFICATIONS SHALL RESULT IN REJECTION OF THE BID. 
 
The undersigned further agrees that, if awarded the Contract, the work will be completed within one hundred-fifty 
(150) calendar days commencing on the date specified in the Notice to Proceed.  Notice to Proceed will be 
issued thirty (30) calendar days from receipt of bids, unless otherwise directed by Owner. 
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The undersigned agrees that when written notice of bid acceptance is furnished by the Owner within sixty (60) 
calendar days after the bid opening date, the undersigned will, within ten (10) days from receipt of such notice, 
execute and deliver the contract and all required bonds, certificates of insurance, and PR-1 and PR-2 submittals to 
the Owner.  Failure to timely provide the insurance certificate, bonds, and submittals shall be grounds for 
disqualification of bid and forfeiture of bid security.  In such circumstances, TPWD shall be authorized to 
proceed with award to the next lowest, responsive and responsible bidder. 
 
If the above bid amount exceeds $25,000.00, the undersigned shall include herewith security in the form of a bid 
bond, certified check, or cashier's check for an amount not less than five percent (5%) of the total amount of the 
bid to be awarded by Owner, unless otherwise stipulated under Special Conditions.  To ensure adequate bid 
security, bidders should calculate bid security based on the total amount of all base bids plus all additive alternate 
bids (if any).  The bid security will be returned to or forfeited by the undersigned in accordance with the Bid 
Security provision in the Instructions to Bidders.  The undersigned further agrees that this bid security is the 
appropriate measure of liquidated damages which the Owner will sustain by the failure of the undersigned to 
execute and deliver said contract and required documents. 
 
The undersigned agrees that this proposal will not be withdrawn for a period of sixty (60) calendar days from the 
date set for the bid opening, and the undersigned further agrees that the bid security will be forfeited in the event 
this proposal is withdrawn before expiration of said sixty (60) calendar days.   
 
By the signature hereon affixed, the bidder hereby certifies that neither the bidder, nor the firm, corporation, 
partnership, or institution represented by the bidder, or anyone acting for such firm, corporation, or institution has 
violated the antitrust laws of this State, codified in Section 15.01 et seq., Texas Business and Commerce Code, or 
the Federal antitrust laws, nor communicated directly or indirectly the bid made to any competitor or any other 
person engaged in such line of business. 
 
Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (a), Bidder acknowledges that Bidder has 
not received compensation for participation in the preparation of the specifications for this project.Pursuant to 
Texas Government Code, Title 10, Subchapter A, §2155.004 (b), §2155.006 (c), and Subchapter B, §2261.053 (c), 
Bidder certifies that the individual or business entity named in this bid is not ineligible to receive the specified 
contract and acknowledges that this contract may be terminated and payment withheld if this certification is 
inaccurate. 
 
By signing this bid, Bidder certifies that if a Texas address is shown as the address of the Bidder, Bidder qualifies 
as a Texas Resident bidder as defined in Texas Administrative Code, Title 1, Part 5, Chapter 111, Subchapter A, 
§111.2 (10). 
 
By signature hereon, the bidder hereby certifies he is not currently delinquent in the payment of any franchise 
taxes owed the State of Texas under Chapter 171, Tax Code.  Making a false statement as to corporate tax status is 
a material breach of contract. 
 
Bidder certifies that the bidding entity and its principals are eligible to participate in this transaction and have not 
been subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local 
governmental entity and that bidder is in compliance with the State of Texas Statutes and Rules relating to 
procurement and that bidder is not listed on the Federal Government’s Terrorism Watch List as described in 
Executive Order 13224.  Entities ineligible for federal procurement are listed at http://www.sam.gov. 
 
By signing this bid, a bidder affirms that he has not given, offered to give, nor intends to give at any time hereafter 
any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a 
public servant in connection with the submitted bid. 
 

http://www.sam.gov/
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Bidder agrees that any payments due under this contract will be applied towards any debt, including but not limited 
to delinquent taxes and child support, which is owed to the State of Texas. 
 
Bidder agrees to comply with Texas Government Code, Title 10, Subtitle D, §2155.4441, relating to use of services 
contracts for products produced in the State of Texas. 
 
By signing this bid, Bidder acknowledges and understands that the acceptance of funds by the Bidder or any 
other entity or person directly under this Contract, or indirectly through a subcontract under this Contract, shall 
constitute acceptance of the authority of the State Auditor’s Office, Comptroller or other agency of the State of 
Texas, TPWD or any successor agency, to conduct an audit or investigation in connection with those funds.  The 
Bidder further agrees to cooperate fully with the above parties in the conduct of the audit or investigation, 
including providing access to any information the state auditor considers relevant to the investigation or audit.  The 
Bidder shall ensure that this paragraph concerning the State’s authority to audit funds received indirectly by 
subcontractors through the Bidder and the requirement to cooperate is included in any subcontract it awards. 
 
If applicable, pursuant to Texas Family Code, Title 5, Subtitle D, §231.006(d), regarding child support, the 
Bidder certifies that the individual or business entity named in this bid is not ineligible to receive the specified 
payment and acknowledges that this contract may be terminated and payment may be withheld if this 
certification is inaccurate.  Furthermore, Bidder must provide, in the spaces(s) below, the name and Social 
Security number of an individual owner, a sole proprietor and all partners, shareholders, or owners with an 
ownership interest of at least 25% of the business entity prior to award of contract. 
 

   
Name SSN % 

Name SSN % 

Name SSN % 

Name SSN % 
 
Bidder certifies that they are in compliance with Texas Government Code, Title 6, §669.003, relating to 
contracting with executive head of a State agency.  If §669.003 applies, Bidder will complete the following 
information in order for the bid to be evaluated: 
 
Name of former executive:       

Name of State agency:       

Date of separation from State agency:      

Position with Bidder:       

Date of employment with Bidder:      
 
 
Bidder acknowledges receipt of the following addenda:           
WARNING:  BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN 
REJECTION OF BID.       

 

BIDDER’S AFFIRMATION:  SIGNING THIS BID WITH A FALSE STATEMENT IS A MATERIAL 
BREACH OF CONTRACT AND SHALL VOID THE SUBMITTED BID OR ANY RESULTING 
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CONTRACTS, AND THE BIDDER SHALL BE REMOVED FROM ALL BID LISTS. 
 

_____________________________________________ 
 Name of Contracting Firm 

By_______________________________________  
Authorized Signature Date 

 
_____________________________________________ 
Address 

 
_________________________________________ 
Printed Name 

 
_____________________________________________ 
City  State  Zip 
 
_____________________________________________  
(Area Code) Phone Number 

 
_________________________________________ 
Title 
 
_________________________________________  
(Area Code) Phone Number 
 

_____________________________________________ 
Email address 

_________________________________________ 
(Area Code) FAX Number 
 

_____________________________________________ 
Texas Identification Number 

_________________________________________ 
(Area Code) Cell Number 
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CONTRACTOR’S QUALIFICATION STATEMENT 
 

COMPLETE AND SUBMIT WITH BID 
 

PROJECT NO. 116502 LOCATION: Possum Kingdom Fish Hatchery  BID DATE: March 10, 2016 

 
 
FIRM  

ADDRESS  

PHONE  FAX  

E-MAIL    

Individual  _______                                                                       Partnership_______                                                      Corporation ________ 
 
If incorporated, under the laws of the State of _______________________ with principal place of business in _________________________ 
 
 
 
PRINCIPALS IN FIRM AND YEARS EXPERIENCE IN CONSTRUCTION: 

NAME TITLE PHONE NO. OF YEARS 
    

    

    
 
 
FIRM HISTORY:  List firm history below including any other business names used. 
From  to  Firm Name  

From  to  Firm Name  

From  to  Firm Name  

From  to  Firm Name  

 
Has firm, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or been engaged in 
litigation over a contract?  ____ Yes _____  No.      If so, state particulars of most recent occurrence on separate sheet(s) and 
attach to this form. 
 
 
 
CONSTRUCTION CAPABILITIES: 
 
FIRM’S AVERAGE ANNUAL CONSTRUCTION VOLUME  $ ___________________          Percentage of this volume by construction categories: 
 
 

Building________________% Mech.-HVAC_____________% Hwy/Roads_____________% Other____________% 

 

Electrical_______________% Utility Lines______________% Earthwork_______________% Other____________% 

 

Plumbing_______________% 

 

Utility Plants_____________% 

 

Site Work_______________% 

 

Other____________% 
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FINANCIAL CAPABILITIES :  
 
FINANCIAL INFORMATION SUMMARIZED BELOW WAS PREPARED BY: 
ACCOUNTING FIRM  Address  
City/State/Zip  E-Mail  

Prepared by (name):  Phone  

 
FINANCIAL STATEMENT SUMMARY: 
Current Assets  Current Liabilities  

Fixed Assets  Net Worth  

Total Assets  Total Liab. & Net Worth  

 
 
 
BONDING REFERENCES:  Indicate agency/surety through which bonding will be obtained. 

AGENCY  Address  

City/State.Zip  E-Mail  

Phone  Fax  

Agent’s Name  

Agent’s 

Phone  
Name of Power of Attorney 

from Bond Company   
Expiration 

Date  

 
 

BONDING COMPANY  Address  

City/State/Zip    

    

Phone  Fax  

Name of Representative  Phone  

 
 
 
BANKING REFERENCES :  
 

BANK  Address  

City/State/Zip  E-Mail  

Bank Contact Name  Phone                                      Fax 

Checking Acct.  Numbers  

Loan Acct. Numbers  

CD/MM Acct. Numbers  
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EXPERIENCE RECORD: 
 
LIST MINIMUM OF FIVE (5) PROJECTS (ATTACH ADDITIONAL SHEETS IF NECESSARY) THAT ARE AT LEAST 50% COMPLETED OR 
HAVE BEEN COMPLETED WITHIN THE LAST THREE (3) YEARS.  PROJECTS SIMILAR TO THE ONE BEING BID AND/OR PUBLIC 
PROJECTS ARE PREFERRED. .  ENSURE THAT AT LEAST ONE PROJECT LISTED BELOW WAS COMPLETED PRIOR TO 
DECEMBER, 2012. 
 
 
1. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                 Ending: $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
 
Project percent complete                                                         If completed, date   
 
Project A/E Name  A/E Phone  
 
 
 
2. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                 Ending: $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
 
Project percent complete                                                         If completed, date   
 
Project A/E Name  A/E Phone  
 
 
 
3. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                Ending $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
 
Project percent complete                                                         If completed, date   
 
Project A/E Name  A/E Phone  
 
 



Possum Kingdom Fish Hatchery  Project No. 116502 
Brood Stock Facility 
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EXPERIENCE RECORD:   (CONTINUED)  
 
4. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                 Ending $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
 
Project percent complete                                                         If completed, date   
 
Project A/E Name  A/E Phone  
 
 
5. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                               Ending $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
 
Project percent complete                                                         If completed, date   
 
Project A/E Name  A/E Phone  
 
 
HUB AND TPWD CONTRACTING EXPERIENCE: 
 
Please indicate if the firm is a Texas Certified Historically Underutilized Business (HUB):  ______ YES     ______  NO. 
If yes, please indicate gender and ethnicity:    Gender:  _____ Male,  _____ Female 
Ethnicity ___________________________________________________ (Asian Pacific Islander, Black American, 
Hispanic American, Native American, American Woman or Service Disabled Veteran.) 
 
Has firm ever done business with TPWD?   _____ YES     _____ NO. 
If yes, list the most recent project number(s): _________________________________________________________ 
 
I hereby certify that all information provided above and attached is true and correct.  Furthermore, I hereby authorize you to contact the 
references listed above and authorize release of information from such references to Texas Parks and Wildlife Department.  I hereby 
certify that my firm is not debarred or suspended from performing work for the U.S.A. or the State of Texas. 
 
 
 
 
 
                                                                                          
Name of Firm       Signature of Owner or Officer 
 
 
Title of Person Signing      Date 
 



 SIC
code 

Owner's name

SSN

 2. TEXAS IDENTIFICATION NUMBER (TIN) - Indicate the type of number you are providing to be used for your TIN
 1 - Employer Identification Number (EIN)
 2 - Social Security number (SSN) Enter the number indicated
 3 - Comptroller's assigned number (FOR STATE AGENCY USE ONLY) 
 
 

 1. Is this a new account? YES Mail Code 000 NO Enter Mail Code Agency number
 Complete Sections 1 - 5 Complete Sections 1, 2 & 5

Name

SSN/EIN

Name

SSN/EIN
 

C - Professional Corporation:  
If checked, enter the  
Texas File Number

A - Professional Association:  
If checked, enter the  
Texas File Number

T - Texas Corporation:  
If checked, enter the  
Texas File Number

L - Texas Limited Partnership: 
  If checked, enter the  

Texas File Number

PAYEE INFORMATION (Please type or print)
 4. Name of payee (Individual or business to be paid)

 5. Mailing address where you want to receive payments

 6. (Optional)

 7. (Optional)

 8. (Optional)

 9. City State ZIP Code

 

 10. 
  

 3. Are you currently reporting any Texas tax to the Comptroller's office such as sales tax or franchise tax?

 YES NO If "YES," enter Texas Taxpayer Number

AP-152
(Rev.8-09/13)

APPLICATION FOR TEXAS IDENTIFICATION NUMBER
 • See instructions on back

For Comptroller's use only
SE
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 11. OWNERSHIP CODES - Check only one code by the appropriate ownership type that applies to you or your business.

I - Individual Recipient (not owning a business)

S - Sole Ownership (Individual owning a business): If checked, 
enter the owner's name and Social Security number (SSN)

 15.

 14.

 13. Comments

 Agency name Prepared by Phone (Area code and number)

 Authorized signature (Applicant or authorized agent) Date

 12. Payment Assignment? YES NO Note: A copy of the assignment agreement between payees must be attached.
 

Assignee name
 

Assignee TIN Assignment date

2

P - Partnership: If checked, enter two partner's names and 
Social Security numbers (SSN). If a partner is a corporation, 
use the corporation's Employer Identification Number 
(EIN).

N - Other: If checked, explain.

O - Out-of-State Corporation

G - Governmental Entity

U - State agency / University

F - Financial Institution

R - Foreign (out of U.S.A.)

( )Payee telephone number
(Area code and number)

 Security
type code ( 0, 1, 2 )

Zone
code 



APPLICATION FOR TEXAS IDENTIFICATION NUMBER

SUSAN COMBS  •  TEXAS COMPTROLLER OF PUBLIC ACCOUNTS
Statewide Fiscal Services
Austin, Texas 78774-0100

WHO MUST SUBMIT THIS APPLICATION  -  
This application must be submitted by every person (sole owner, individual recipient, partnership, corporation or other organization) 
who intends to bill agencies of the state government for goods, services provided, refunds, public assistance, etc. The Texas  
Identification Number (TIN) will be required on all maintenance submitted by state agencies. The use of this number on all billings  
will reduce the time required to process billings to the State of Texas.

NOTE: To expedite processing of this application, please return the completed application to the state agency with which 
you are conducting business.  It is not necessary for the payee to sign or complete this form. The state agency 
representative may complete the form for the payee.

FOR ASSISTANCE  -
For assistance in completing this application, please call the State Comptroller's office at (800) 531-5441, ext. 3-3660. The Austin 
number is (512) 463-3660. 

NOTICE TO STATE AGENCIES  -
When this form is used to set up additional mail codes, Sections 1, 2 and 5 must be completed. State agencies may  
refer to the Texas Identification Number System (TINS) Guide at https://fmx.cpa.state.tx.us/fmx/pubs/tins/tinsguide for  
additional information.

GENERAL INSTRUCTIONS  -
• Do not use dashes when entering Social Security, Employer Identification or Comptroller's assigned numbers.
• Disclosure of your Social Security number is required. This disclosure requirement has been adopted under the Federal Privacy 

Act of 1974 (5 U.S.C.A. sec. 552a(note)(West 1977), the Tax Reform Act of 1976 (42 U.S.C.A. sec. 405(c)(2)(C) (West 1992), TEX. 
GOV'T. CODE ANN. sec. 403.055 (Vernon 2005) and TEX. GOV'T. CODE ANN. sec. 403.056 (Vernon 2005). Your Social Security 
number will be used to help the Texas Comptroller of Public Accounts administer the state's tax laws and for other purposes.  
See Op Tex. Att'y Gen. No. H-1255 (1978).

SPECIFIC INSTRUCTIONS  -
SECTION  1  -  TEXAS IDENTIFICATION NUMBER

EIN: For all ownership codes other than Individual Recipient listed in Section 3, enter a 9-digit Employer Identification Number 
(EIN) issued by the Internal Revenue Service.

SSN: For Individual Recipient or Sole Owner without an EIN, enter your 9-digit Social Security number (SSN) issued by the 
Social Security Administration.

Comptroller Assigned Number: FOR STATE AGENCY USE ONLY. A Comptroller Assigned Number is an ID number that is given 
to a state agency that needs to pay either a foreign entity or a foreign individual who does not have an EIN or SSN.

Are you currently reporting any Texas tax to the Comptroller's office such as sales tax or franchise tax? If "YES," enter Texas 
Taxpayer Number.

SECTION  2  -  PAYEE INFORMATION
Items 4 through 8 - Enter the complete name and mailing address where you want payments to be received. Names of  

individuals must be entered first name first. Each line cannot exceed 50 characters including spaces. If the name is more  
than 50 characters, continue the name in Item 5 and begin the address in Item 6.

Item 9 - Enter the city, state and ZIP Code.
Item 10 - Enter payee telephone number.
SIC code, Security type code and Zone code: FOR STATE AGENCY USE ONLY. 

SECTION 3  -  OWNERSHIP CODES
Item 11 - Check the box next to the appropriate ownership code and enter additional information as requested. Please check only 

one box in this section. The Secretary of State's office may be contacted at (512) 463-5555 for information regarding Texas 
file numbers.

SECTION 4  -  PAYMENT ASSIGNMENT
Item 12 - Use when one payee is assigning payment to another payee. When setting up an assignment payment, fill out this section 

completely and include a copy of the assignment agreement between the assignee and the assignor.
SECTION 5  -  COMMENTS AND IDENTIFICATION  

Item 13 - Enter any additional information that may be helpful in processing this applicatiion. Items 14 and 15 are for identification 
purposes. Always complete the identification section, including comments and authorized signature.

Under Ch. 559, Government Code, you are entitled to review, request and correct information we have on file about you, with limited exceptions 
in accordance with Ch. 552, Government Code. To request information for review or to request error correction, contact us at the address  
or phone numbers listed on this form.

Form AP-152 (Back)(Rev.8-09/13)
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HUB Subcontracting Plan (HSP)
QUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to 
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency. 

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:  

     
  

  
 

 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors. 
Section 2 c. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate 
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a 
continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the 
“Agency Special Instructions/Additional Requirements”, complete: 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB 
vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which 
you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency 
identified in the “Agency Special Instructions/Additional Requirements”, complete: 

   
 

           
   

 

  

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - No
Section 4 - Affirmation
GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources (i.e., employees, 
supplies, materials and/or equipment, including transportation and delivery), complete:   

   
 

Section 1 - Respondent and Requisition Information 
Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources.
Section 3 - Self Performing Justification 
Section 4 - Affirmation

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include transportation and delivery under the same contract for a 
specified period of time. The frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is 
considered continuous. Two or more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to 
be individual contracts rather than renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are 
entering (have entered) into “new” contracts.
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HUB Subcontracting Plan (HSP) 
        

        
In accordance with Texas Gov’t Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, 
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting 
Plan (HSP) with their response to the bid requisition (solicitation). 

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b). 

               The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the goals 
specified in the 2009 State of Texas Disparity Study.  The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.13 are: 

• 11.2 percent for heavy construction other than building  contracts,

• 21.1 percent for all building construction, including general contractors and operative builders’ contracts,

• 32.9 percent for all special trade construction contracts,

• 23.7 percent for professional services contracts,

• 26.0 percent for all other services contracts,  and

• 21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - -

          
               

       
             

           

Respondent (Company) Name:

Point of Contact:
State of Texas VID #: 

Bid Open Date:

 SECTION-1: RESPONDENT AND REQUISITION INFORMATION

(mm/dd/yyyy) 

- Yes - No 

1 

a.

b.

c.

In accordance with 34 TAC §20.14(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified  HUBs  for  its 
subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the agency 
specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with which it 
will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected to be 
subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the HUB 
goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

E-mail Address:

Is your company a State of Texas certified HUB?

Requisition #:

Phone #:

Fax #: 

mmoody
Text Box
If you are completing Method B (Attachment B) of the HSP, please provide all supporting documentation pertaining to the notifications of a minimum of three (3) Texas-certified HUBs and two (2) minority, women, or service-disabled veteran trade organizations or development centers for each subcontracting opportunity listed in Section 2, Item b. Such supporting documentation would include all e-mails, faxes, delivery receipts, confirmation receipts/pages, attachments, etc.gggFor questions regarding the HSP, please contact TPWD HUB Administration at 512-389-4784 or hub@tpwd.texas.gov.



 
 

 

  

 

            
       

-  

- Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)  

    
   
- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to Item d, of this SECTION.) 

       
      

- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.) 

 

 
 

      

              
          

            
 

   
    

 

 
Non-HUBs 

 
HUBs 
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Enter your company’s name here: Requisition #: 

       SECTION-2: RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work 
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including 
contracted staffing, goods, services, transportation and delivery will be subcontracted. Note: In accordance with 34 TAC §20.11, a “Subcontractor” means a 
person who contracts with a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 
a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

Item # Subcontracting Opportunity Description Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 

1 %

2

3

4

5

6  %

7

8

9

10

11  %

12

13

14

15

Aggregate percentages of the contract expected to be subcontracted: 

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at http://window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, Item b.

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs 
with which you do not have a continuous contract* in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency 
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

2

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include transportation and delivery under the same contract for a
specified period of time. The frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is
considered continuous. Two or more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to
be individual contracts rather than renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are
entering (have entered) into “new” contracts.

- No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources, including employees, goods,
  services, transportation and delivery. (If No, continue to SECTION 3 and SECTION 4.) 
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Enter your company’s name here: Requisition #: 

   SECTION-2: RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)   

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting 
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBs, 
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

Item # Subcontracting Opportunity Description 

HUBs Non-HUBs 

16  %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

% % % 

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

Aggregate percentages of the contract expected to be subcontracted: 

HSP – SECTION 2 
(Continuation Sheet) 

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include transportation and delivery under the same contract for a 
specified period of time. The frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is 
considered continuous. Two or more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to 
be individual contracts rather than renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are 
entering (have entered) into “new” contracts.

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 
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Enter your company’s name here: Requisition #: 

 SECTION-3: SELF PERFORMING JUSTIFICATION (If you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.)

If you responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, 
supplies, materials and/or equipment, to include transportation and delivery.

SECTION-4:  AFFIRMATION 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and 
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

•	 The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

•	 The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report – PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls).

•	 The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,
respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

•	 The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Printed Name Title Date 
(mm/dd/yyyy) 

 

Signature							

Reminder: 
If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

If you responded “No” SECTION 2, Items c and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

3 

http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls
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HSP Good Faith Effort - Method A (Attachment A) 

Enter your company’s name here: 
       

Requisition #: 
 

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

SECTION A-1:    SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 
Item Number: 

    
Description: 

   
SECTION A-2:   SUBCONTRACTOR SELECTION 

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be

use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at 
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

Company Name Texas certified HUB 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

- Yes - No $ 

$ 

$ 

$ 

$ 

$ 

$ 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

- Yes - No 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

          
           

              
     

           
  

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded.  

 Page 1 of 1  
(Attachment A) 

Texas VID or federal EIN 
Do not enter Social Security Numbers. 

If you do not know their VID / EIN, 
leave their VID / EIN  field blank.

subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you 
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HSP Good Faith Effort - Method B (Attachment B) 

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf. 

SECTION B-1: SUBCONTRACTING OPPORTUNITY 

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Item Number: Description: 

SECTION B 2: MENTOR PROTÉGÉ PROGRAM
If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a 
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that 
specific portion of work.
Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.

 - Yes (If Yes, continue to SECTION B-4.)

- No / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

SECTION B 3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY 

 

When completing this section you MUST comply with items a, b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and 
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work, 
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person. 
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available 
online at http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan. 
Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade 
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or 
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to 
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

     

Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency 
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the 
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders 
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” 
signifies that the company is a Texas certified HUB.
List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor 
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting 
opportunity notice.

Did the HUB Respond? 

 

Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to 
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a 
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to 
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices 
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/.  

List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date 
when you sent notice to it and indicate if it accepted or rejected your notice.

Trade Organizations or Development Centers Was the Notice Accepted? 

Page 1 of 2 
(Attachment B)

a.

b.

c.

d.

- Yes 

- Yes 

- Yes 

- Yes 

- Yes 

- No 

- No 

- No 

- No 

- No 

Texas VID
(Do not enter Social Security Numbers.) 

Date Notice Sent
(mm/dd/yyyy) 

Company Name 

Date Notice Sent
(mm/dd/yyyy) 

http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1


Rev. 09/15 HSP Good Faith Effort - Method B (Attachment B) Cont. 
Enter your company’s name here: Requisition #: 

SECTION B-4:  SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page. 
Item Number:  Description:

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1.  Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that 
you use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ %

 - Yes - No $ % 

- Yes - No $ % 

If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written 
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

 Page 2 of 2  
 

(Attachment B) 

a.

b.

c.

Company Name 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

Texas certified HUB 
Texas VID or federal EIN 

Do not enter Social Security Numbers. 
If you do not know their VID / EIN, 
leave their VID / EIN  field blank.
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HUB Subcontracting Opportunity Notification Form
In accordance with Texas Gov’t Code, Chapter  2161,  each state  agency that  considers entering into a contract with  an expected value of $100,000 or  more shall, before the 
agency solicits bids, proposals, offers,  or other applicable  expressions of  interest, determine whether subcontracting opportunities are probable under the contract. The state  
agency I have identified below in  Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding. 

34 Texas Administrative Code, §20.14 requires all respondents (prime contractors) bidding on the contract to provide notice of  each of their subcontracting opportunities to at  
least three (3) Texas certified HUBs (who work within  the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days to  
respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid response  
to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers (in Texas)  
that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman,  Service  Disabled Veteran) identified in Texas  
Administrative Code,  §20.11(19)(C). 

We respectfully  request that vendors  interested in bidding  on the  subcontracting opportunity scope of work identified in  Section  C, Item 2, reply no later than the date and time  
identified in  Section  C, Item 1. Submit  your response to the point-of-contact referenced in  Section A. 

SECTION: A PRIME CONTRACTOR’S INFORMATION

Company Name:

. 
Central Time Date (mm/dd/yyyy) 

Point-of-Contact:
E-mail Address: 

State of Texas VID #:

SECTION: B CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name: 
Point-of-Contact: Phone #: 

Requisition #: Bid Open Date: 
(mm/dd/yyyy) 

SECTION: C SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION,REQUIREMENTS AND RELATED INFORMATION

1. Potential Subcontractor’s Bid Response Due Date:
 If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in Item 2, 

we must receive your bid response no later than

In accordance with 34 TAC §20.14, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at least 
seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior to us 
submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade organizations 
or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, 
Service Disabled Veteran) identified in Texas Administrative Code, §20.11(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed 
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers 
is considered to be “day zero” and does not count as one of the seven (7) working days.) 

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications:  - Not Applicable 

4. Bonding/Insurance Requirements:  - Not Applicable

5. Location  to review plans/specifications: - Not Applicable 

on

Phone #: 
Fax #:





PWD 0991 – A0900 (10/14) 

Infrastructure HUB Subcontracting Opportunities 
 

Date of HUB List: 1/12/16 Project/Contract Number: 116502 

Description: Brood Stock Facility at Possum Kingdom Fish Hatchery, Palo Pinto County, Texas 
In accordance with Texas Administrative Code, Title 34, Part 1, Chapter 20, Subchapter B, state agencies shall 
make a good faith effort to utilize Historically Underutilized Businesses (HUBs) in contracts for Construction, 
Services (including Professional and Consulting Services), and Commodity procurements. The State of Texas 
Policy is to contract directly with HUBs or indirectly through subcontracting opportunities. Each Contractor/Vendor 
shall also make a good faith effort to utilize HUBs in subcontracting opportunities. 

 
TPWD estimates the value of this contract to be $ 600-650K  and further sets the HUB 
subcontracting goal at 26 % of the contract’s value. 
 
(Subcontractor - A person who contracts with a vendor to work, to supply commodities, or contribute toward 
completing work for a governmental entity as defined in Texas Government Code 2251.001.) 
 

CMBL Class & Item Code:  Trades/Disciplines/Major Supplies:  CMBL Class & Item Code:  Trades/Disciplines/Major Supplies: 
031-56 Pumps, Heat  910-82 Installation Services, Electrical Wiring 
120-39 Fish Tank, Holding and Transport  912-44 Construction Services, Excavation 
285-39 Stationary Generators (not Automotive)  913-61 Vertical Concrete Construction 
495-15 Filters, Aquarium              
720-18 Stationary Centrifugal Pumps              
720-82 Dewatering Pumps              
830-28 Tanks, Fiberglass Lined              
910-54 Building Painting Services              
910-60 Plumbing Maintenance, Repair, and Installation              
                         

 
HUB LIST: 
TPWD does not endorse, recommend or attest to the capabilities of any company or individual listed. The list is 
strictly provided as a convenience to respondents. 
 
Respondents may also access a list of HUB subcontractors by referencing the above Class and Item codes in a 
Centralized Master Bidders List (CMBL) search at https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. 
 
Comptroller HSP information: http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/. 
 
A few minority and women trade organizations and development centers are listed below. For a more 
complete list, please visit http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/. 
 
Women’s Business Enterprise Alliance 
9800 Northwest Freeway, Ste. 120 
Houston, TX 77092 
(713) 681-9232 office 
(713) 681-9242 fax 
bids@wbea-texas.org email 
www.wbea-texas.org website 

Texas Association of African American 
Chambers of Commerce 
807 Brazos St., Ste. 710 
Austin, TX 78701 
(512) 535-5610 office 
procurement@taaacc.org email 
www.taaacc.org website 

Texas Association of Mexican American 
Chambers of Commerce 
P.O. Box 41780 
Austin, TX 78704 
(512) 444-5727 office 
president@tamacc.org email 
www.tamacc.org website 

Golden Triangle Minority Business 
Council 
P.O. Box 5064 
Beaumont, TX 77726-5064 
(409) 962-8530 office 
(409) 722-5402 fax 
hatcher.beverly@gtmbc.com email 
www.gtmbc.com website 

Asian Contractor Association 
4201 Ed Bluestein Blvd. #2105 
Austin, TX 78721 
(512) 926-5400 office 
(512) 926-5410 fax 
asiancontractor@gmail.com email 
www.acta-austin.com website 

Women’s Business Council - Southwest 
2201 N. Collins, Ste. 158 
Arlington, TX 76011 
(817) 299-0566 office 
(817) 299-0949 fax 
lwilliams@wbcsouthwest.org email 
www.wbcsouthwest.org website 

 
For information on the TPWD HUB program, assistance with completing forms, or to obtain HUB lists if web access 
is not possible, please contact the TPWD HUB staff at (512) 389-4784 or hub@tpwd.texas.gov. 

https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp
http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/
http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/
mailto:bids@wbea-texas.org
http://www.wbea-texas.org/
mailto:procurement@taaacc.org
http://www.taaacc.org/
mailto:president@tamacc.org
http://www.tamacc.org/
mailto:hatcher.beverly@gtmbc.com
http://www.gtmbc.com/
mailto:asiancontractor@gmail.com
http://www.acta-austin.com/
mailto:lwilliams@wbcsouthwest.org
http://www.wbcsouthwest.org/
mailto:hub@tpwd.texas.gov
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Article 1.  Definitions 
 
Unless the context clearly requires another meaning, the following terms have the meaning 
assigned herein. 
 

1.1 Application for Payment means Contractor’s monthly partial invoice for payment that 
includes any portion of the Work that has been completed for which an invoice has 
not been submitted and performed in accordance with the requirements of the 
Contract Documents.  The Application for Payment accurately reflects the progress of 
the Work, is itemized based on the Schedule of Values, bears the notarized signature 
of Contractor, and shall not include subcontracted items for which Contractor does 
not intend to pay. 

 
1.2 Application for Final Payment means Contractor’s final invoice for payment that 

includes any portion of the Work that has been completed for which an invoice has 
not been submitted, amounts owing to adjustments to the final Contract Sum resulting 
from approved change orders, and release of remaining Contractor’s retainage. 

 
1.3 Architect/Engineer (A/E) means a person registered as an architect pursuant to Tex. 

Occ. Code Ann., Chapter 1051, as a landscape architect pursuant to Tex. Occ. Code 
Ann., Chapter 1052, a person licensed as a professional engineer pursuant Tex. Occ. 
Code Ann., Chapter 1001, and/or a firm employed by Owner or Design-Build 
Contractor to provide professional architectural or engineering services and to 
exercise overall responsibility for the design of a Project or a significant portion 
thereof, and to perform the contract administration responsibilities set forth in the 
Contract. 

 
1.4 Baseline Schedule means the initial time schedule prepared by Contractor for 

Owner’s information and acceptance that conveys Contractor’s and Subcontractors’ 
activities (including coordination and review activities required in the Contract 
Documents to be performed by A/E and ODR), durations, and sequence of work 
related to the entire Project to the extent required by the Contract Documents.  The 
schedule clearly demonstrates the critical path of activities, durations and necessary 
predecessor conditions that drive the end date of the schedule.  The Baseline Schedule 
shall not exceed the time limit current under the Contract Documents. 

 
1.5 Certificate of Final Completion means the certificate issued by A/E that documents, 

to the best of A/E’s knowledge and understanding, Contractor’s completion of all 
Contractor’s Punchlist items and pre-final Punchlist items, final cleanup and 
Contractor’s provision of Record Documents, operations and maintenance manuals, 
and all other closeout documents required by the Contract Documents.  Certification 
of Final Completion by the A/E is accomplished by their approval of 
Contractor’s application for final payment. 
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1.6 Change Order means a written modification of the Contract between Owner and 

Contractor, signed by Owner, Contractor and A/E. 
 
1.7 Close-out Documents mean the product brochures, submittals, product/equipment 

maintenance and operations instructions, manuals, and other documents/warranties, 
record documents, affidavit of payment, release of lien and claim, and as may be 
further defined, identified, and required by the Contract Documents. 

 
1.8 Contract means the entire agreement between Owner and Contractor, including all of 

the Contract Documents. 
 
1.9 Contract Date is the date when the agreement between Owner and Contractor 

becomes effective. 
 
1.10 Contract Documents mean those documents identified as a component of the 

agreement (Contract) between Owner and Contractor.  These may include, but are not 
limited to, Drawings; Specifications; General, Supplementary General, and Special 
Conditions; and all pre-bid and/or pre-proposal addenda. 

 
1.11 Contract Sum means the total compensation payable to Contractor for completion of 

the Work in accordance with the terms of the Contract. 
 
1.12 Contract Time means the period between the start date identified in the Notice to 

Proceed with construction and the Substantial Completion date identified in the 
Notice to Proceed or as subsequently amended by a Change Order. 

 
1.13 Contractor means the individual, corporation, limited liability company, partnership, 

firm, or other entity contracted to perform the Work, regardless of the type of 
construction contract used, so that the term as used herein includes a Construction 
Manager-at-Risk or a Design-Build firm as well as a general or prime Contractor.  
The Contract Documents refer to Contractor as if singular in number. 

 
1.14 Construction Documents mean the Drawings, Specifications, and other documents 

issued to build the Project.  Construction Documents become part of the Contract 
Documents when listed in the Contract or any Change Order. 

 
1.15 Construction Manager-at-Risk, in accordance with Tex. Gov’t Code, Chapter 2166, 

means a sole proprietorship, partnership, corporation, or other legal entity that 
assumes the risk for construction, rehabilitation, alteration, or repair of a facility at the 
contracted price as a general contractor and provides consultation to Owner regarding 
construction during and after the design of the facility. 

 
1.16 Date of Commencement means the date designated in the Notice to Proceed for 

Contractor to commence the Work. 
 
1.17 Day means a calendar day unless otherwise specifically stipulated. 
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1.18 Design-Build means a project delivery method in which the detailed design and 
subsequent construction is provided through a single contract with a Design-Build 
firm; a team, partnership, or legal entity that includes design professionals and a 
builder.  The Design-Build Project delivery shall be implemented in accordance with 
Tex. Gov’t Code § 2166.2531. 

 
1.19 Drawings mean that product of A/E which graphically depicts the Work. 
 
1.20 Final Completion means the date determined and certified by A/E and Owner on 

which the Work is fully and satisfactorily complete in accordance with the Contract. 
 
1.21 Final Payment  means the last and final monetary compensation made to Contractor 

for any portion of the Work that has been completed and accepted for which payment 
has not been made, amounts owing to adjustments to the final Contract Sum resulting 
from approved change orders, and release of Contractor’s retainage. 

 
1.22 Historically Underutilized Business (HUB) pursuant to Tex. Gov’t Code, Chapter 

2161, means a business that is at least 51% owned by an Asian Pacific American, a 
Black American, a Hispanic American, a Native American and/or an American 
Woman; is an entity with its principal place of business in Texas; and has an owner 
residing in Texas with proportionate interest that actively participates in the control, 
operations, and management of the entity’s affairs.  

 
1.23 Notice to Proceed (NTP) means written document informing Contractor of the dates 

beginning Work and the dates anticipated for Substantial Completion.  The NTP 
issued by TPWD will state the date to begin the Work and the deadline to 
complete the work. 

 
1.24 Open Item List means a list of work activities, Punchlist items, changes or other 

issues that are not expected by Owner and Contractor to be complete prior to 
Substantial Completion. 

 
1.25 Owner means the State of Texas, and any agency of the State of Texas, acting 

through the responsible entity of the State of Texas identified in the Contract as 
Owner.  Owner herein shall mean the Texas Parks and Wildlife Department. 

 
1.26 Owner’s Designated Representative (ODR) means the individual assigned by Owner 

to act on its behalf and to undertake certain activities as specifically outlined in the 
Contract.  ODR is the only party authorized to direct changes to the scope, cost, or 
time of the Contract. 

 
1.27 Project means all activities necessary for realization of the Work.  This includes 

design, contract award(s), execution of the Work itself, and fulfillment of all Contract 
and warranty obligations. 

 
1.28 Progress Assessment Report (PAR) means the monthly compliance report to Owner 

verifying compliance with the HUB subcontracting plan (HSP). 
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1.29 Proposed Change Order (PCO) means a document that informs Contractor of a 

proposed change in the Work and appropriately describes or otherwise documents 
such change including Contractor’s response of pricing for the proposed change.  
Texas Parks and Wildlife Department’s name for this document is “Change 
Request”.  

 
1.30 Punchlist means a list of minor items of Work to be completed or corrected by 

Contractor after Substantial Completion.  Punchlists indicate minor items to be 
finished, remaining Work to be performed, or Work that does not meet quality or 
quantity requirements as required in the Contract Documents. 

 
1.31 Record Documents (also known as As-Constructed Drawings and 

Specifications) mean the drawing set, specifications, and other materials 
maintained by Contractor in the field that documents all addenda, Architect’s 
Supplemental Instructions, Change Orders and postings and markings that reflect the 
as-constructed conditions of the Work and all changes made during construction. 

 
1.32 Record Drawings mean construction drawings revised and redrawn to show 

significant changes made during the construction process, usually based on 
marked-up prints, drawings, and other date furnished by the Contractor to the 
A/E. 

 
1.33 Request for Information (RFI) means a written request by Contractor directed to A/E 

or ODR for a clarification of the information provided in the Contract Documents or 
for direction concerning information necessary to perform the Work that may be 
omitted from the Contract Documents. 

 
1.34 Samples mean representative physical examples of materials, equipment, or 

workmanship used to confirm compliance with requirements and/or to establish 
standards for use in execution of the Work. 

 
1.35 Schedule of Values means the detailed breakdown of the cost of the materials, labor, 

and equipment necessary to accomplish the Work as described in the Contract 
Documents, submitted by Contractor for approval by Owner and A/E. 

 
1.36 Shop Drawings mean the drawings, diagrams, illustrations, schedules, performance 

charts, brochures, and other data prepared by Contractor or its agents which detail a 
portion of the Work. 

 
1.37 Site means the geographical area of the location of the Work. 
 
1.38 Special Conditions mean the documents containing terms and conditions which may 

be unique to the Project.  Special Conditions are a part of the Contract Documents 
and have precedence over the Uniform General Conditions and Supplementary 
General Conditions. 

 
1.39 Specifications mean the written product of A/E that establishes the quality and/or 
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performance of products utilized in the Work and processes to be used, including 
testing and verification for producing the Work. 

 
1.40 Subcontractor means a business entity that enters into an agreement with Contractor 

to perform part of the Work or to provide services, materials, or equipment for use in 
the Work. 

 
1.41 Submittal Register means a list provided by Contractor of all items to be furnished for 

review and approval by A/E and Owner and as identified in the Contract Documents 
including anticipated sequence and submittal dates. 

 
1.42 Substantial Completion means the date determined and certified by Contractor, A/E, 

and Owner when the Work, or a designated portion thereof, is sufficiently complete, 
in accordance with the Contract, so as to be operational and fit for the use intended. 

 
1.43 Supplementary General Conditions mean procedures and requirements that modify 

the Uniform General Conditions.  Supplementary General Conditions, when used, 
have precedence over the Uniform General Conditions.  Texas Parks and Wildlife 
Department has adopted Uniform Supplementary General Conditions that 
apply to all TPWD construction projects.  TPWD Uniform Supplementary 
General Conditions are indicated by the bold and italicized typeface shown 
here.  Superseded sections of the Texas Facilities Commission’s Uniform 
General Conditions are not included in the TPWD Uniform General and 
Supplementary General Conditions. 

 
1.44 Unit Price Work means the Work, or a portion of the Work, paid for based on 

incremental units of measurement. 
 
1.45 Unilateral Change Order (ULCO) means a Change Order issued by Owner without 

the complete agreement of Contractor, as to cost and/or time. 
 
1.46 Work means the administration, procurement, materials, equipment, construction and 

all services necessary for Contractor, and/or its agents, to fulfill Contractor’s 
obligations under the Contract. 

 
1.47 Work Progress Schedule means the continually updated time schedule prepared and 

monitored by Contractor that accurately indicates all necessary appropriate revisions 
as required by the conditions of the Work and the Project while maintaining a concise 
comparison to the Baseline Schedule . 
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Article 2.  Wage Rates and Other Laws Governing Construction 
 

2.1 Environmental Regulations.  Contractor shall conduct activities in compliance with 
applicable laws and regulations and other requirements of the Contract relating to the 
environment and its protection at all times.  Unless otherwise specifically determined, 
Owner is responsible for obtaining and maintaining permits related to stormwater 
run-off.  Contractor shall conduct operations consistent with stormwater run-off 
permit conditions.  Contractor is responsible for all items it brings to the Site, 
including hazardous materials, and all such items brought to the Site by its 
Subcontractors and suppliers, or by other entities subject to direction of Contractor.  
Contractor shall not incorporate hazardous materials into the Work without prior 
approval of Owner, and shall provide an affidavit attesting to such in association with 
request for Substantial Completion inspection. 

 
2.2 Wage Rates.  Contractor shall not pay less than the wage scale of the various classes 

of labor as shown on the prevailing wage schedule provided by Owner in the bid or 
proposal specifications.  The specified wage rates are minimum rates only.  Owner is 
not bound to pay any claims for additional compensation made by any Contractor 
because the Contractor pays wages in excess of the applicable minimum rate 
contained in the Contract.  The prevailing wage schedule is not a representation that 
qualified labor adequate to perform the Work is available locally at the prevailing 
wage rates. 

 
2.2.1 Notification to Workers.  Contractor shall post the prevailing wage schedule 

in a place conspicuous to all workers on the Project Site and shall notify each 
worker, in writing, of the following as they commence work on the Contract: 
the worker’s job classification, the established minimum wage rate 
requirement for that classification, as well as the worker’s actual wage.  The 
notice must be delivered to and signed in acknowledgement of receipt by the 
worker and must list both the wages and fringe benefits to be paid or furnished 
for each classification in which the worker is assigned duties.  When 
requested by Owner, Contractor shall furnish evidence of compliance with the 
Texas Prevailing Wage Law and the addresses of all workers. 

 
2.2.1.1 Contractor shall submit a copy of each worker’s wage-rate 

notification to ODR with the application for progress payment for 
the period during which the worker was engaged in activities on 
behalf of the Project. 

 
2.2.1.2 The prevailing wage schedule is determined by Owner in compliance 

with Tex. Gov’t Code, Chapter 2258.  Should Contractor at any time 
become aware that a particular skill or trade not reflected on 
Owner’s prevailing wage schedule will be or is being employed in 
the Work, whether by Contractor or by Subcontractor, Contractor 
shall promptly inform ODR of the proposed wage to be paid for the 
skill along with a justification for same and ODR shall promptly 
concur with or reject the proposed wage and classification.  
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Contractor is responsible for determining the most appropriate wage 
for a particular skill in relation to similar skills or trades identified on 
the prevailing wage schedule.  In no case, shall any worker be paid 
less than the wage indicated for laborers. 

 
2.2.2 Penalty for Violation.  Contractor, and any Subcontractor, will pay to the State 

a penalty of sixty dollars ($60) for each worker employed for each day, or 
portion thereof, that the worker is paid less than the wage rates stipulated in 
the prevailing wage schedule. 

 
2.2.3 Complaints of Violations.  

 
2.2.3.1 Owner’s Determination of Good Cause.  Upon receipt of information 

concerning a violation, Owner will conduct an investigation in 
accordance with Tex. Gov’t Code, Chapter 2258 and make an initial 
determination as to whether good cause exists that a violation 
occurred.  Upon making a good cause finding, Owner will retain the 
full amounts claimed by the claimant or claimants as the difference 
between wages paid and wages due under the prevailing wage 
schedule and any supplements thereto, together with the applicable 
penalties, such amounts being subtracted from successive progress 
payments pending a final decision on the violation. 

 
2.2.3.2 No Extension of Time.  If Owner’s determination proves valid that 

good cause existed to believe a violation had occurred, Contractor is 
not entitled to an extension of time for any delay arising directly or 
indirectly from the arbitration procedures. 

 
2.3 Venue for Suits.  The venue for any suit arising from the Contract will be in a court of 

competent jurisdiction in Travis County, Texas, or as may otherwise be designated in 
the Supplementary General Conditions. 

 
2.4 Licensing of Trades.  Contractor shall comply with all applicable provisions of State 

law related to license requirements for skilled tradesmen, contractors, suppliers and or 
laborers, as necessary to accomplish the Work.  In the event Contractor, or one of its 
Subcontractors, loses its license during the term of performance of the Contract, 
Contractor shall promptly hire or contract with a licensed provider of the service at no 
additional cost to Owner. 

 
2.5 Royalties, Patents, and Copyrights.  Contractor shall pay all royalties and license fees, 

defend suits or claims for infringement of copyrights and patent rights, and shall hold 
Owner harmless from loss on account thereof, but shall not be responsible for such 
defense or loss when a particular design, process or product of a particular 
manufacturer or manufacturers is required by the Contract Documents, or where the 
copyright violations are contained in Drawings, Specifications or other documents 
prepared by Owner or A/E.  However, if Contractor has reason to believe that the 
required design, process, or product is an infringement of a copyright or a patent, 
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Contractor shall be responsible for such loss unless such information is promptly 
furnished to A/E. 

 
2.6 State Sales and Use Taxes.  Owner qualifies for exemption from certain State and 

local sales and use taxes pursuant to the provisions of Tex. Tax Code, Chapter 151.  
Upon request from Contractor, Owner shall furnish evidence of tax exempt status.  
Contractor may claim exemption from payment of certain applicable State taxes by 
complying with such procedures as prescribed by the State Comptroller of Public 
Accounts.  Owner acknowledges not all items qualify for exemption.  Owner is not 
obligated to reimburse Contractor for taxes paid on items that qualify for tax 
exemption. 
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Article 3.  General Responsibilities of Owner and Contractor 
 

3.1  Owner’s General Responsibilities.  Owner is the entity identified as such in the 
Contract and referred to throughout the Contract Documents as if singular in number. 

 
3.1.1 Preconstruction Conference.  Prior to, or concurrent with, the issuance of 

Notice to Proceed with construction, a conference will be convened for 
attendance by Owner, Contractor, A/E and appropriate Subcontractors.  The 
purpose of the conference is to establish a working understanding among the 
parties as to the Work, the operational conditions at the Project Site, and 
general administration of the Project.  Topics include communications, 
schedules, procedures for handling Shop Drawings and other submittals, 
processing Applications for Payment, maintaining required records and all 
other matters of importance to the administration of the Project and effective 
communications between the Project team members. 

 
3.1.2  Owner’s Designated Representative.  Prior to the start of construction, Owner 

will identify Owner’s Designated Representative (ODR), who has the express 
authority to act and bind Owner to the extent and for the purposes described in 
the various Articles of the Contract, including responsibilities for general 
administration of the Contract. 

 
3.1.2.1 Unless otherwise specifically defined elsewhere in the Contract 

Documents, ODR is the single point of contact between Owner and 
Contractor.  Notice to ODR, unless otherwise noted, constitutes 
notice to Owner under the Contract. 

 
3.1.2.2 All directives on behalf of Owner will be conveyed to Contractor 

and A/E by ODR in writing. 
 

3.1.2.3 Owner will furnish or cause to be furnished, free of charge, the 
number of complete sets of the Drawings, Specifications, and 
addenda as provided in the Supplementary General Conditions or 
Special Conditions. 

 
3.1.3  Owner Supplied Materials and Information. 

 
3.1.3.1 Owner will furnish to Contractor those surveys describing the 

physical characteristics, legal description, limitations of the Site, Site 
utility locations, and other information used in the preparation of the 
Contract Documents. 

 
3.1.3.2 Owner will provide information, equipment, or services under 

Owner’s control to Contractor with reasonable promptness. 
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3.1.4  Availability of Lands.  Owner will furnish, as indicated in the Contract, all 
required rights to use the lands upon which the Work occurs.  This includes 
rights-of-way and easements for access and such other lands that are 
designated for use by Contractor.  Contractor shall comply with all Owner 
identified encumbrances or restrictions specifically related to use of lands so 
furnished=.  Owner will obtain and pay for easements for permanent 
structures or permanent changes in existing facilities, unless otherwise 
required in the Contract Documents. 

 
3.1.5  Limitation on Owner’s Duties.  

 
3.1.5.1 Owner will not supervise, direct, control or have authority over or be 

responsible for Contractor’s means, methods, technologies, 
sequences or procedures of construction or the safety precautions 
and programs incident thereto.  Owner is not responsible for any 
failure of Contractor to comply with laws and regulations applicable 
to the Work.  Owner is not responsible for the failure of Contractor 
to perform or furnish the Work in accordance with the Contract 
Documents.  Except as provided in Section 2.5, Owner is not 
responsible for the acts or omissions of Contractor, or any of its 
Subcontractors, suppliers or of any other person or organization 
performing or furnishing any of the Work on behalf of Contractor. 

 
3.1.5.2  Owner will not take any action in contravention of a design decision 

made by A/E in preparation of the Contract Documents, when such 
actions are in conflict with statutes under which A/E is licensed for 
the protection of the public health and safety. 

 
3.2  Role of Architect/Engineer.  Unless specified otherwise in the Contract between 

Owner and Contractor, A/E shall provide general administration services for Owner 
during the construction phase of the project.  Written correspondence, requests for 
information, and Shop Drawings/submittals shall be directed to A/E for action.  A/E 
has the authority to act on behalf of Owner to the extent provided in the Contract 
Documents, unless otherwise modified by written instrument, which will be furnished 
to Contractor by ODR, upon request. 

 
3.2.1 Site Visits.  

 
3.2.1.1 A/E will make visits to the Site at intervals as provided in the A/E’s 

Contract with Owner, to observe the progress and the quality of the 
various aspects of Contractor’s executed Work and report findings to 
Owner. 
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3.2.1.2  A/E has the authority to interpret Contract Documents and inspect 
the Work for compliance and conformance with the Contract.  
Except as referenced in Paragraph 3.1.5.2, Owner retains the sole 
authority to accept or reject Work and issue direction for correction, 
removal, or replacement of Work. 

 
3.2.2 Clarifications and Interpretations.  It may be determined that clarifications or 

interpretations of the Contract Documents are necessary.  Upon direction by 
ODR, such clarifications or interpretations will be provided by A/E consistent 
with the intent of the Contract Documents.  A/E will issue these clarifications 
with reasonable promptness to Contractor as A/E’s supplemental instruction 
(“ASI”) or similar instrument.  If Contractor believes that such clarification or 
interpretation justifies an adjustment in the Contract Sum or the Contract 
Time, Contractor shall so notify Owner in accordance with the provisions of 
Article 11. 

 
3.2.3  Limitations on Architect/Engineer Authority.  A/E is not responsible for: 

 
3.2.3.1 Contractor’s means, methods, techniques, sequences, procedures, 

safety, or programs incident to the Project, nor will A/E supervise, 
direct, control or have authority over the same; 

 
3.2.3.2 The failure of Contractor to comply with laws and regulations 

applicable to the furnishing or performing the Work; 
 

3.2.3.3 Contractor’s failure to perform or furnish the Work in accordance 
with the Contract Documents; or 

 
3.2.3.4 Acts or omissions of Contractor, or of any other person or 

organization performing or furnishing any of the Work. 
 

3.3 Contractor’s General Responsibilities.  Contractor is solely responsible for 
implementing the Work in full compliance with all applicable laws and the Contract 
Documents and shall supervise and direct the Work using the best skill and attention 
to assure that each element of the Work conforms to the Contract requirements.  
Contractor is solely responsible for all construction means, methods, techniques, 
safety, sequences, coordination and procedures.  The Contractor is responsible for 
visiting the site and being familiar with local conditions such as the location, 
accessibility, and general character of the site and/or building. 

 
3.3.1 Project Administration.  Contractor shall provide Project administration for all 

Subcontractors, vendors, suppliers, and others involved in implementing the 
Work and shall coordinate administration efforts with those of A/E and ODR 
in accordance with these general conditions and other provisions of the 
Contract, and as outlined in the pre-construction conference. 
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3.3.2 Contractor’s Management Personnel.  Contractor shall employ a competent 
person or persons who will be present at the Project Site during the progress 
of the Work to supervise or oversee the work.  The competent persons are 
subject to the approval of ODR through the submittal process stated in 
Owner’s Special Conditions.  Contractor shall not change approved staff 
during the course of the project without the written approval of ODR unless 
the staff member leaves the employment of Contractor.  Contractor shall 
provide additional quality control, safety and other staff as stated in the 
Supplementary General Conditions. 

 
3.3.3 Labor.  Contractor shall provide competent, suitably qualified personnel to 

survey, lay-out, and construct the Work as required by the Contract 
Documents and maintain good discipline and order at the Site at all times. 

 
3.3.4 Services, Materials, and Equipment.  Unless otherwise specified, Contractor 

shall provide and assume full responsibility for all services, materials, 
equipment, labor, transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 
temporary facilities, and all other facilities, incidentals, and services necessary 
for the construction, performance, testing, start-up, inspection and completion 
of the Work. 

 
3.3.5 Contractor General Responsibility.  For Owner furnished equipment or 

material that will be in the care, custody, and control of Contractor, Contractor 
is responsible for damage or loss. 

 
3.3.6 Non-Compliant Work.  Should A/E and/or ODR identify Work as non-

compliant with the Contract Documents, A/E and/or ODR shall communicate 
the finding to Contractor, and Contractor shall correct such Work at no 
additional cost to the Owner.  The approval of Work by either A/E or ODR 
does not relieve Contractor from the obligation to comply with all 
requirements of the Contract Documents. 

 
3.3.7 Subcontractors.  Contractor shall not employ any Subcontractor, supplier or 

other person or organization, whether initially or as a substitute, against whom 
Owner shall have reasonable objection.  Owner will communicate such 
objections in writing within ten (10) days of receipt of Contractor’s intent to 
use such Subcontractor, supplier, or other person or organization. Contractor 
is not required to employ any Subcontractor, supplier or other person or 
organization to furnish any of the work to whom Contractor has reasonable 
objection.  Contractor shall not substitute Subcontractors without the 
acceptance of Owner. 

 
3.3.7.1 All Subcontracts and supply contracts shall be consistent with and 

bind the Subcontractors and suppliers to the terms and conditions of 
the Contract Documents including provisions of the Contract 
between Contractor and Owner. 
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3.3.7.2  Contractor shall be solely responsible for scheduling and 
coordinating the Work of Subcontractors, suppliers and other 
persons and organizations performing or furnishing any of the Work 
under a direct or indirect contract with Contractor.  Require all 
Subcontractors, suppliers and such other persons and organizations 
performing or furnishing any of the Work to communicate with 
Owner only through Contractor.  Contractor shall furnish to Owner a 
copy, at Owner’s request, of each first-tier subcontract promptly 
after its execution.  Contractor agrees that Owner has no obligation 
to review or approve the content of such contracts and that providing 
Owner such copies in no way relieves Contractor of any of the terms 
and conditions of the Contract, including, without limitation, any 
provisions of the Contract which require the Subcontractor to be 
bound to Contractor in the same manner in which Contractor is 
bound to Owner. 

 
3.3.8 Continuing the Work.  Contractor shall carry on the Work and adhere to the 

progress schedule during all disputes, disagreements, or alternative resolution 
processes with Owner.  Contractor shall not delay or postpone any Work 
because of pending unresolved disputes, disagreements or alternative 
resolution processes, except as Owner and Contractor may agree in writing. 

 
3.3.9 Cleaning.  Contractor shall at all times, keep the Site and the Work clean and 

free from accumulation of waste materials or rubbish caused by the 
construction activities under the Contract.  Contractor shall ensure that the 
entire Project is thoroughly cleaned prior to requesting Substantial 
Completion inspection and, again, upon completion of the Project prior to the 
final inspection. 

 
3.3.10 Acts and Omissions of Contractor, its Subcontractors and Employees.  

Contractor shall be responsible for acts and omissions of his employees and 
all its Subcontractors, their agents and employees.  Owner may, in writing, 
require Contractor to remove from the Project any of Contractor’s or its 
Subcontractor’s employees whom ODR finds to be careless, incompetent, 
unsafe, uncooperative, disruptive, or otherwise objectionable. 

 
3.3.11 Indemnification of Owner.  Contractor covenants and agrees to FULLY 

INDEMNIFY and HOLD HARMLESS, Owner and the elected and appointed 
officials, employees, officers, directors, volunteers, and representatives of 
Owner, individually or collectively, from and against any and all costs, 
claims, liens, damages, losses, expenses, fees, fines, penalties, proceedings, 
actions, demands, causes of action, liability and suits of any kind and nature, 
including but not limited to, personal or bodily injury, death or property 
damage, made upon Owner directly or indirectly arising out of, resulting from 
or related to Contractor’s activities under this Contract, including any acts or 
omissions of Contractor, or any agent, officer, director, representative, 
employee, consultant or the Subcontractor of Contractor, and their respective 
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officers, agents, employees, directors and representatives while in the exercise 
of performance of the rights or duties under this Contract.  The indemnity 
provided for in this paragraph does not apply to any liability resulting from 
the negligence of the Owner, its officers or employees, separate contractors or 
assigned contractors, in instances where such negligence causes personal 
injury, death or property damage.  IN THE EVENT CONTRACTOR AND 
OWNER ARE FOUND JOINTLY LIABLE BY A COURT OF 
COMPETENT JURISDICTION, LIABILITY WILL BE APPORTIONED 
COMPARATIVELY IN ACCORDANCE WITH THE LAWS OF THE 
STATE OF TEXAS, WITHOUT WAIVING ANY GOVERNMENTAL 
IMMUNITY AVAILABLE TO THE STATE UNDER TEXAS LAW AND 
WITHOUT WAIVING ANY DEFENSES OF THE PARTIES UNDER 
TEXAS LAW. 

 
3.3.11.1  The provisions of this indemnification are solely for the benefit of 

the parties hereto and not intended to create or grant any rights, 
contractual or otherwise, to any other person or entity. 

 
3.3.11.2  Contractor shall promptly advise Owner in writing of any claim or 

demand against Owner or against Contractor which involves Owner 
and known to Contractor and related to or arising out of Contractor’s 
activities under this Contract.  

 
3.3.12 Ancillary Areas. Operate and maintain operations and associated storage areas 

at the site of the Work in accordance with the following: 
 

3.3.12.1  Confine all Contractor operations, including storage of materials and 
employee parking upon the Site of Work, to areas designated by 
Owner. 

 
3.3.12.2  Contractor may erect, at its own expense, temporary buildings that 

will remain its property.  Remove such buildings and associated 
utility service lines upon completion of the Work, unless Contractor 
requests and Owner provides written consent that it may abandon 
such buildings and utilities in place. 

 
3.3.12.3  Use only established roadways or construct and use such temporary 

roadways as may be authorized by Owner.  Do not allow load limits 
of vehicles to exceed the limits prescribed by appropriate regulations 
or law.  Provide protection to road surfaces, curbs, sidewalks, trees, 
shrubbery, sprinkler systems, drainage structures and other like 
existing improvements to prevent damage and repair any damage 
thereto at the expense of Contractor. 

 
3.3.12.4  Owner may restrict Contractor’s entry to the Site to specifically 

assigned entrances and routes. 
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3.3.13 Separate Contracts. Owner reserves the right to award other contracts in 
connection with other portions of the Project under these same or substantially 
similar contract conditions, including those portions related to insurance and 
waiver of subrogation.  Owner reserves the right to perform operations related 
to the Project with Owner’s own forces. 

 
3.3.14 Under a system of separate contracts, the conditions described herein continue 

to apply except as may be amended by change order. 
 
3.3.15 Contractor shall cooperate with other contractors or forces employed on the 

Project by Owner, including providing access to Site and Project information 
as requested.   

 
3.3.16 Owner shall be reimbursed by Contractor for costs incurred by Owner which 

are payable to a separate contractor because of delays, improperly timed 
activities, or defective construction by Contractor.  Owner will equitably 
adjust the Contract by Change Order for costs incurred by Contractor because 
of delays, improperly timed activities, damage to the Work or defective 
construction by a separate contractor. 
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Article 4.  Historically Underutilized Business (HUB) Subcontracting Plan 
 

4.1  General Description. The purpose of the Historically Underutilized Business (HUB) 
program is to promote equal business opportunities for economically disadvantaged 
persons (as defined by Tex. Gov’t Code, Chapter 2161) to contract with the State of 
Texas in accordance with the goals specified in the State of Texas Disparity Study.  
The HUB program annual procurement utilization goals are defined in 34 T.A.C. § 
20.13(b). 

 
4.1.1  State agencies are required by statute to make a good faith effort to assist 

HUBs in participating in contract awards issued by the State.  34 T.A.C. § 
20.13(b) outlines the State’s policy to encourage the utilization of HUBs in 
State contracting opportunities through race, ethnic and gender neutral means. 

 
4.1.2  A Contractor who contracts with the State in an amount of $100,000 or greater 

is required to make a good faith effort to award subcontracts to HUBs in 
accordance with 34 T.A.C. § 20.14(a)(2)(A) by submitting a HUB 
subcontracting plan within twenty-four (24) hours after the bid or response is 
due and complying with the HUB subcontracting plan after it is accepted by 
Owner and during the term of the Contract.  Unless stated otherwise in the 
contract documents, the HUB subcontracting plan shall be submitted 
with the bid or response on or before the specified due date and time 
for the bid or response. 

 
4.2  Compliance with Approved HUB Subcontracting Plan.  Contractor, having been 

awarded this Contract in part by complying with the HUB program statute and rules, 
hereby covenants to continue to comply with the HUB program as follows: 

 
4.2.1  Prior to adding or substituting a Subcontractor, promptly notify Owner in the 

event a change is required for any reason to the accepted HUB subcontracting 
plan. 

 
4.2.2  Conduct the good-faith effort activities required and provide Owner with 

necessary documentation to justify approval of a change to the approved HUB 
subcontracting plan. 

 
4.2.3  Cooperate in the execution of a Change Order or such other approval of the 

change in the HUB subcontracting plans as Contractor and Owner may agree 
to. 

 
4.2.4  Maintain and make available to Owner upon request business records 

documenting compliance with the accepted HUB subcontracting plan. 
 
4.2.5  Upon receipt of payment for performance of Work, submit a compliance 

report to Owner, in the format required by Owner that demonstrates 
Contractor’s performance of the HUB subcontracting plan.  TPWD requires 
submission of a copy of the compliance report with the Application for 
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Payment for work performed. 
 

4.2.5.1 Progress Assessment Report (PAR): monthly compliance reports to 
Owner (contracting agency), verifying their compliance with the 
HUB subcontracting plan, including the use/expenditures they have 
made to Subcontractors.  (The PAR is available at 
http://www.window.state.tx.us/procurement/prog/hub/hub-
forms/progressassessmentrpt.xls).  Contractor shall submit a 
PAR to TPWD HUB Administration no later than the 5th day of 
the month.  Contractor shall submit a copy of the current 
month’s PAR with the Aplication for Payment.   

 
4.2.6 Promptly and accurately explain and provide supplemental information to 

Owner to assist in Owner’s investigation of Contractor’s good-faith effort to 
fulfill the HUB subcontracting plan and the requirements under 34 T.A.C. § 
20.14(a)(1). 

 
4.3  Failure to Demonstrate Good-Faith Effort.  Upon a determination by Owner that 

Contractor has failed to demonstrate a good-faith effort to fulfill the HUB 
subcontracting plan or any Contract covenant detailed above, Owner may, in addition 
to all other remedies available to it, report the failure to perform to the Comptroller of 
Public Accounts, Texas Procurement and Support Services Division, Historically 
Underutilized Business Program and may bar Contractor from future contracting 
opportunities with Owner. 
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Article 5.  Bonds and Insurance  
 

5.1 Construction Bonds.  Contractor is required to tender to Owner, prior to commencing 
the Work, performance and payment bonds, as required by Tex. Gov’t Code, Chapter 
2253.  On Construction Manager-at-Risk and Design-Build Projects the Owner shall 
require a security bond, as described in Subsection 5.1.2 below. 

 
5.1.1  Bond Requirements. Each bond shall be executed by a corporate surety or 

sureties authorized to do business in the State of Texas and acceptable to 
Owner, on Owner’s form, and in compliance with the relevant provisions of 
the Texas Insurance Code.  If any bond is for more than ten (10) percent of the 
surety’s capital and surplus, Owner may require certification that the company 
has reinsured the excess portion with one or more reinsurers authorized to do 
business in the State.  A reinsurer may not reinsure for more than ten (10) 
percent of its capital and surplus.  If a surety upon a bond loses its authority to 
do business in the State, Contractor shall, within thirty (30) days after such 
loss, furnish a replacement bond at no added cost to Owner. 

 
5.1.1.1 A Performance bond is required if the Contract Sum is in excess of 

$100,000.  The performance bond is solely for the protection of 
Owner.  The performance bond is to be for the Contract Sum to 
guarantee the faithful performance of the Work in accordance with 
the Contract Documents.  The form of the bond shall be approved by 
the Office of the Attorney General of Texas.  The performance bond 
shall be effective through Contractor’s warranty period.  

 
5.1.1.2  A Payment bond is required if the Contract price is in excess of 

$25,000.  The payment bond is to be for the Contract Sum and is 
payable to Owner solely for the protection and use of payment bond 
beneficiaries.  The form of the bond shall be approved by the Office 
of the Attorney General of Texas. 

 
5.1.2 Security Bond.  The security bond provides protection to Owner if Contractor 

presents an acceptable guaranteed maximum price (“GMP”) to Owner and 1) 
fails to execute the GMP; or 2) fails to deliver the required payment and 
performance bonds within the time period stated below. 

 
5.1.3 When Bonds Are Due 

 
5.1.3.1 Security bonds are due within ten (10) days of signing a 

Construction Manager-at-Risk or Design-Build Contract, unless 
stated otherwise in the contract documents. 

 
5.1.3.2 Payment and performance bonds are due within ten (10) days of 

Contractor’s receipt of a fully executed GMP on a Construction 
Manager-at-Risk project or the Contract Sum for a Design-Build 
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project, or within ten (10) days of Contractor’s receipt of a fully 
executed Contract on competitively bid or competitive sealed 
proposal projects.  TPWD requires the Contractor to submit 
Payment and Performance bonds no later than ten (10) days 
after issuance of Notice of Intent to Award on competitively bid 
or competitive sealed proposal projects. 

 
5.1.4  Power of Attorney.  Each bond shall be accompanied by a valid power of 

attorney (issued by the surety company and attached, signed and sealed with 
the corporate embossed seal, to the bond) authorizing the attorney-in-fact who 
signs the bond to commit the company to the terms of the bond, and stating 
any limit in the amount for which the attorney can issue a single bond. 

 
5.1.5  Bond Indemnification.  The process of requiring and accepting bonds and 

making claims there under shall be conducted in compliance with Tex. Gov’t 
Code, Chapter 2253.  IF FOR ANY REASON A STATUTORY PAYMENT 
OR PERFORMANCE BOND IS NOT HONORED BY THE SURETY, 
CONTRACTOR SHALL FULLY INDEMNIFY AND HOLD OWNER 
HARMLESS OF AND FROM ANY COSTS, LOSSES, OBLIGATIONS OR 
LIABILITIES IT INCURS AS A RESULT. 

 
5.1.6  Furnishing Bond Information.  Owner shall furnish certified copies of the 

payment bond and the related Contract to any qualified person seeking copies 
who complies with Tex. Gov’t Code § 2253.026. 

 
5.1.7  Claims on Payment Bonds.  Claims on payment bonds must be sent directly to 

Contractor and his surety in accordance with Tex. Gov’t Code § 2253.041.  
All payment bond claimants are cautioned that no lien exists on the funds 
unpaid to Contractor on such Contract, and that reliance on notices sent to 
Owner may result in loss of their rights against Contractor and/or his surety.  
Owner is not responsible in any manner to a claimant for collection of unpaid 
bills, and accepts no such responsibility because of any representation by any 
agent or employee. 

 
5.1.8  Payment Claims when Payment Bond not Required.  The rights of 

Subcontractors regarding payment are governed by Tex. Prop. Code §§ 
53.231 – 53.239 when the value of the Contract between Owner and 
Contractor is less than $25,000.00.  These provisions set out the requirements 
for filing a valid lien on funds unpaid to Contractor as of the time of filing the 
claim, actions necessary to release the lien and satisfaction of such claim. 

 
5.1.9  Sureties.  A surety shall be listed on the US Department of the Treasury’s 

Listing of Approved Sureties maintained by the Bureau of Financial 
Management Service (FMS), www.fms.treas.gov/c570, stating companies 
holding Certificates of Authority as acceptable sureties on Federal bonds and 
acceptable reinsuring companies (FMS Circular 570).  
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5.2 Insurance Requirements.  See Exhibit A, Owner’s Insurance Requirements of 
Contractor. 

 



2010 Uniform General Conditions 
 

 
21 

Article 6.  Construction Documents, Coordination Documents, and Record 
Documents 
 

6.1 Drawings and Specifications. 
 

6.1.1 Copies Furnished.  Contractor will be furnished, free of charge, the number of 
complete sets of the Drawings, Specifications, and Addenda as provided in the 
Supplementary General Conditions or Special Conditions.  Additional 
complete sets of Drawings and Specifications, if requested, will be furnished 
at reproduction cost to the one requesting such additional sets.  Electronic 
copies of such documents will be provided to Contractor without charge.  
Unless otherwise called for in the Special Conditions, six (6) sets of 
drawings and specifications will be furnished to the Contractor free of 
charge upon justification of need. 

 
6.1.2  Ownership of Drawings and Specifications.  All Drawings, Specifications and 

copies thereof furnished by A/E are to remain A/E’s property unless the 
Owner and A/E agree otherwise.  These documents are not to be used on 
any other project, and with the exception of the Contract record set and 
electronic versions needed for warranty operations, are to be returned to the 
A/E, upon request, following completion of the Work. 

 
6.1.3  Interrelation of Documents.  The Contract Documents as referenced in the 

Contract between Owner and Contractor are complimentary, and what is 
required by one shall be as binding as if required by all. 

 
6.1.4  Resolution of Conflicts in Documents.  Where conflicts may exist within the 

Contract Documents, the documents shall govern in the following order:  (a) 
Change Orders, addenda, and written amendments to the Contract; (b) the 
Contract; (c) Drawings; (d) Specifications (but Specifications shall control 
over Drawings as to quality of materials); and (e) other Contract Documents.  
Among other categories of documents having the same order of precedence, 
the term or provision that includes the latest date shall control.  Contractor 
shall notify A/E and ODR for resolution of the issue prior to executing the 
Work in question. 

6.1.5 Contractor’s Duty to Review Contract Documents.  In order to facilitate its 
responsibilities for completion of the Work in accordance with and as 
reasonably inferable from the Contract Documents, prior to commencing the 
Work, Contractor shall examine and compare the Contract Documents, 
information furnished by Owner, relevant field measurements made by 
Contractor and any visible or reasonably anticipated conditions at the Site 
affecting the Work.  This duty extends throughout the construction phase prior 
to commencing each particular work activity and/or system installation. 
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6.1.6 Discrepancies and Omissions in Drawings and Specifications.  
 

6.1.6.1  The Owner does not warrant or make any representations as to 
the accuracy or completeness of the information furnished to 
the Contractor by the Owner.  Promptly report to ODR and to A/E 
the discovery of any apparent error, omission or inconsistency in the 
Contract Documents prior to execution of the Work. 

 
6.1.6.2  It is recognized that Contractor is not acting in the capacity of a 

licensed design professional, unless it is performing as a Design-
Build firm. 

 
6.1.6.3  It is further recognized that Contractor’s examination of Contract 

Documents is to facilitate construction and does not create an 
affirmative responsibility to detect errors, omissions or 
inconsistencies or to ascertain compliance with applicable laws, 
building codes or regulations, unless it is performing as a Design-
Build firm or a Construction Manager-at-Risk. 

 
6.1.6.4  When performing as a Design-Build firm, Contractor has sole 

responsibility for discrepancies, errors, and omissions in the 
Drawings and Specifications. 

 
6.1.6.5  When performing as a Construction Manager-at-Risk, Contractor has 

a shared responsibility with A/E for discovery and resolution of 
discrepancies, errors, and omissions in the Contract Documents.  In 
such case, Contractor’s responsibility pertains to review, 
coordination, and recommendation of resolution strategies within 
budget constraints. 

 
6.1.6.6  Contractor has no liability for errors, omissions, or inconsistencies 

unless Contractor knowingly failed to report a recognized problem to 
Owner or the Work is executed under a Design-Build or 
Construction Manager-at-Risk Contract as outlined above.  Should 
Contractor fail to perform the examination and reporting obligations 
of these provisions, Contractor is responsible for avoidable costs and 
direct and/or consequential damages. 

 
6.2 Requirements for Record Documents.  Contractor shall: 

 
6.2.1 Maintain at the Site one copy of all Drawings, Specifications, addenda, 

approved submittals, Contract modifications, and all Project correspondence.  
Keep current and maintain Drawings and Specifications in good order with 
postings and markings to record actual conditions of Work and show and 
reference all changes made during construction.  Provide Owner and A/E 
access to these documents. 
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6.2.2  Maintain this record set of Drawings and Specifications which reflect the 
actual field  conditions and representations of the Work performed, whether it 
be directed by addendum, Change Order or otherwise.  Make available all 
records prescribed herein for reference and examination by Owner and its 
representatives and agents. 

 
6.2.3  Update the Record Documents at least monthly prior to submission of 

periodic partial pay estimates.  Failure to maintain current Record Documents 
constitutes cause for denial of a progress payment otherwise due. 

 
6.2.4  Prior to requesting Substantial Completion inspection Contractor shall furnish 

a copy of its marked-up Record Documents and a preliminary copy of each 
instructional manual, maintenance and operating manual, parts catalog, wiring 
diagrams, spare parts, specified written warranties and like publications, or 
parts for all installed equipment, systems, and like items and as described in 
the Contract Documents. 

 
6.2.5  Once determined acceptable by ODR with input from A/E, provide one (1) 

reproducible copy and one (1) electronic media copy of all Record 
Documents, unless otherwise required by the Supplementary General 
Conditions or Special Conditions. 

 
6.2.6 Contractor shall be responsible for updating the Record Documents for all 

Contractor initiated documents and changes to the Contract Documents due to 
coordination and actual field conditions, including RFIs. 

 
6.2.7 A/E shall be responsible for updating the Record Documents for any 

addenda, Change Orders, A/E supplemental instructions and any other 
alterations to the Contract Documents generated by A/E or Owner.  
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Article 7.  Construction Safety 
 

7.1 General.  It is the duty and responsibility of Contractor and all of its Subcontractors to 
be familiar with, enforce and comply with all requirements of Public Law No. 91-
596, 29 U.S.C. § 651 et. seq., the Occupational Safety and Health Act of 1970, 
(OSHA) and all amendments thereto.  Contractor shall prepare a safety plan specific 
to the Project and submit it to ODR and A/E prior to commencing Work.  In addition, 
Contractor and all of its Subcontractors shall comply with all applicable laws and 
regulations of any public body having jurisdiction for safety of persons or property to 
protect them from damage, injury or loss and erect and maintain all necessary 
safeguards for such safety and protection. 

 
7.2 Notices.  Contractor shall provide notices as follows: 

 
7.2.1  Notify owners of adjacent property including those that own or operate utility 

services and/or underground facilities, and utility owners, when prosecution of 
the Work may affect them or their facilities, and cooperate with them in the 
protection, removal, relocation and replacement, and access to their facilities 
and/or utilities. 

 
7.2.2  Coordinate the exchange of material safety data sheets (MSDSs) or other 

hazard communication information required to be made available to or 
exchanged between or among employers at the site in connection with laws 
and regulations.  Maintain a complete file of MSDSs for all materials in use 
on site throughout the construction phase and make such file available to 
Owner and its agents as requested. 

 
7.3  Emergencies.  In any emergency affecting the safety of persons or property, 

Contractor shall act to minimize, mitigate, and prevent threatened damage, injury or 
loss. 

 
7.3.1  Have authorized agents of Contractor respond immediately upon call at any 

time of day or night when circumstances warrant the presence of Contractor to 
protect the Work or adjacent property from damage or to take such action 
pertaining to the Work as may be necessary to provide for the safety of the 
public. 

 
7.3.2  Give ODR and A/E prompt notice of all such events. 
 
7.3.3  If Contractor believes that any changes in the Work or variations from 

Contract Documents have been caused by its emergency response, promptly 
notify Owner within seventy-two (72) hours of the emergency response event. 

 
7.3.4  Should Contractor fail to respond, Owner is authorized to direct other forces 

to take action as necessary and Owner may deduct any cost of remedial action 
from funds otherwise due Contractor. 
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7.4  Injuries. In the event of an incident or accident involving outside medical care for an 
individual on or near the Work, Contractor shall notify ODR and other parties as may 
be directed promptly, but no later than twenty-four (24) hours after Contractor learns 
that an event required medical care. 

 
7.4.1  Record the location of the event and the circumstances surrounding it, by 

using photography or other means, and gather witness statements and other 
documentation which describes the event. 

 
7.4.2  Supply ODR and A/E with an incident report no later than thirty-six (36) 

hours after the occurrence of the event.  In the event of a catastrophic incident 
(one (1) fatality or three (3) workers hospitalized), barricade and leave intact 
the scene of the incident until all investigations are complete.  A full set of 
incident investigation documents, including facts, finding of cause, and 
remedial plans shall be provided within one (1) week after occurrence, unless 
otherwise directed by legal counsel.  Contractor shall provide ODR with 
written notification within one week of such catastrophic event if legal 
counsel delays submission of full report. 

 
7.5  Environmental Safety.  Upon encountering any previously unknown potentially 

hazardous material, or other materials potentially contaminated by hazardous 
material, Contractor shall immediately stop work activities impacted by the 
discovery, secure the affected area, and notify ODR immediately. 

 
7.5.1  Bind all Subcontractors to the same duty. 
 
7.5.2  Upon receiving such notice, ODR will promptly engage qualified experts to 

make such investigations and conduct such tests as may be reasonably 
necessary to determine the existence or extent of any environmental hazard.  
Upon completion of this investigation, ODR will issue a written report to 
Contractor identifying the material(s) found and indicate any necessary steps 
to be taken to treat, handle, transport or dispose of the material. 

 
7.5.3  Owner may hire third-party Contractors to perform any or all such steps. 
 
7.5.4  Should compliance with ODR’s instructions result in an increase in 

Contractor’s cost of performance, or delay the Work, Owner will make an 
equitable adjustment to the Contract Sum and/or the time of completion, and 
modify the Contract in writing accordingly. 

 
7.6  Trenching Plan.  When the project requires excavation which either exceeds a depth 

of four (4) feet, or results in any worker’s upper body being positioned below grade 
level, Contractor is required to submit a trenching plan to ODR prior to commencing 
trenching operations unless an engineered plan is part of the Contract Documents.  
The plan is required to be prepared and sealed by a professional engineer registered in 
the State of Texas, and hired or employed by Contractor or Subcontractor to perform 
the work.  Said engineer cannot be anyone who is otherwise either directly or 
indirectly engaged on this project. 
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Article 8.  Quality Control 
 

8.1 Materials & Workmanship.  Contractor shall execute Work in a good and 
workmanlike manner in accordance with the Contract Documents.  Contractor shall 
develop and provide a quality control plan specific to this Project and acceptable to 
Owner.  Where Contract Documents do not specify quality standards, complete and 
construct all Work in compliance with generally accepted construction industry 
standards.  Unless otherwise specified, incorporate all new materials and equipment 
into the Work under the Contract. 

 
8.2 Testing.  

 
8.2.1 Owner is responsible for coordinating and paying for routine and special tests 

required to confirm compliance with quality and performance requirements, 
except as stated below or otherwise required by the Contract Documents.   

 
 Contractor shall provide the following testing: 

 
8.2.1.1 Any test of basic material or fabricated equipment included as part of 

a submittal for a required item in order to establish compliance with 
the Contract Documents. 

 
8.2.1.2 Any test of basic material or fabricated equipment offered as a 

substitute for a specified item on which a test may be required in 
order to establish compliance with the Contract Documents. 

 
8.2.1.3 Preliminary, start-up, pre-functional and operational testing of 

building equipment and systems as necessary to confirm operational 
compliance with requirements of the Contract Documents. 

 
8.2.1.4 All subsequent tests on original or replaced materials conducted as a 

result of prior testing failure. 
 

8.2.2 All testing shall be performed in accordance with standard test procedures by 
an accredited laboratory, or special consultant as appropriate, acceptable to 
Owner.  Results of all tests shall be provided promptly to ODR, A/E, and 
Contractor. 

 
8.2.3  Non-Compliance (Test Results).  Should any of the tests indicate that a 

material and/or system does not comply with the Contract requirements, the 
burden of proof remains with Contractor, subject to: 

 
8.2.3.1 Contractor selection and submission of the laboratory for Owner 

acceptance. 
 

8.2.3.2 Acceptance by Owner of the quality and nature of tests. 
 



2010 Uniform General Conditions 
 

 
27 

8.2.3.3  All tests taken in the presence of A/E and/or ODR, or their 
representatives. 

 
8.2.3.4  If tests confirm that the material/systems comply with Contract 

Documents, Owner will pay the cost of the test. 
 

8.2.3.5  If tests reveal noncompliance, Contractor will pay those laboratory 
fees and costs of that particular test and all future tests, of that failing 
Work, necessary to eventually confirm compliance with Contract 
Documents. 

 
8.2.3.6  Proof of noncompliance with the Contract Documents will make 

Contractor liable for any corrective action which ODR determines 
appropriate, including complete removal and replacement of non-
compliant work or material. 

 
8.2.4 Notice of Testing.  Contractor shall give ODR and A/E timely notice of its 

readiness and the date arranged so ODR and A/E may observe such 
inspection, testing, or approval.  Contractor shall give Owner a minimum 
of five (5) working days advance notice prior to testing. 

 
8.2.5 Test Samples.  Contractor is responsible for providing Samples of sufficient 

size for test purposes and for coordinating such tests with their Work Progress 
Schedule to avoid delay. 

 
8.2.6 Covering Up Work.  If Contractor covers up any Work without providing 

Owner an opportunity to inspect, Contractor shall, if requested by ODR, 
uncover and recover the work at Contractor’s expense. 

 
8.3 Submittals. 

 
8.3.1  Contractor’s Submittals.  Contractor shall submit with reasonable promptness 

consistent with the Project schedule and in orderly sequence all Shop 
Drawings, Samples, or other information required by the Contract Documents, 
or subsequently required by Change Order.  Prior to submitting, Contractor 
shall review each submittal for general compliance with Contract Documents 
and approve submittals for review by A/E and Owner by an approval stamp 
affixed to each copy.  Submittal data presented without Contractor’s stamp 
will be returned without review or comment, and any delay resulting from 
failure is Contractor’s responsibility. 

 
8.3.1.1  Contractor shall within twenty-one (21) days of the effective date of 

the Notice To Proceed with construction, submit to ODR and A/E, a 
submittal schedule/register, organized by specification section, 
listing all items to be furnished for review and approval by A/E and 
Owner.  (TPWD requires Contractor to submit the referenced 
submittal schedule/register within ten (10) days after issuance 
of Notice of Intent to Award.)  The list shall include Shop 



2010 Uniform General Conditions 
 

 
28 

Drawings, manufacturer’s literature, certificates of compliance, 
materials Samples, materials colors, guarantees, and all other items 
identified throughout the Specifications. 

 
8.3.1.2  Contractor shall indicate the type of item, Contract requirements 

reference, and Contractor’s scheduled dates for submitting the item 
along with the requested dates for approval answers from A/E and 
Owner.  The submittal register shall indicate the projected dates for 
procurement of all included items and shall be updated at least 
monthly with actual approval and procurement dates.  Contractor’s 
Submittal Register must be reasonable in terms of the review time 
for complex submittals.  Contractor’s submittal schedule must be 
consistent with the Work Progress Schedule and identify critical 
submittals.  Show and allow a minimum of fifteen (15) days duration 
after receipt by A/E and ODR for review and approval.  If re-
submittal required, allow a minimum of an additional fifteen (15) 
days for review.  Submit the updated Submittal Register with each 
request for progress payment.  Owner may establish routine review 
procedures and schedules for submittals at the preconstruction 
conference and/or elsewhere in the Contract Documents.  If 
Contractor fails to update and provide the Submittal Register as 
required, Owner may, after seven (7) days notice to Contractor 
withhold a reasonable sum of money that would otherwise be due 
Contractor. 

 
8.3.1.3  Contractor shall coordinate the Submittal Register with the Work 

Progress Schedule. Do not schedule Work requiring a submittal to 
begin prior to scheduling review and approval of the related 
submittal.  Revise and/or update both schedules monthly to ensure 
consistency and current project data. Provide to ODR the updated 
Submittal Register and schedule with each application for progress 
payment.  Refer to requirements for the Work Progress Schedule for 
inclusion of procurement activities therein.  Regardless, the 
Submittal Register shall identify dates submitted and returned and 
shall be used to confirm status and disposition of particular items 
submitted, including approval or other action taken and other 
information not conveniently tracked through the Work Progress 
Schedule. 

 
8.3.1.4  By submitting Shop Drawings, Samples or other required 

information, Contractor represents that it has determined and verified 
all applicable field measurements, field construction criteria, 
materials, catalog numbers and similar data; and has checked and 
coordinated each Shop Drawing and Sample with the requirements 
of the Work and the Contract Documents. 

 
8.3.2  Review of Submittals.  A/E and ODR review is only for conformance with the 



2010 Uniform General Conditions 
 

 
29 

design concept and the information provided in the Contract Documents.  
Responses to submittals will be in writing.  The approval of a separate item 
does not indicate approval of an assembly in which the item functions.  The 
approval of a submittal does not relieve Contractor of responsibility for any 
deviation from the requirements of the Contract unless Contractor informs 
A/E and ODR of such deviation in a clear, conspicuous, and written manner 
on the submittal transmittal and at the time of submission, and obtains 
Owner’s written specific approval of the particular deviation. 

 
8.3.3  Correction and Resubmission.  Contractor shall make any corrections required 

to a submittal and resubmit the required number of corrected copies promptly 
so as to avoid delay, until submittal approval.  Direct attention in writing to 
A/E and ODR, when applicable, to any new revisions other than the 
corrections requested on previous submissions. 

 
8.3.4  Limits on Shop Drawing Review.  Contractor shall not commence any Work 

requiring a submittal until review of the submittal is fully executed under 
Subsection 8.3.2.  Construct all such work in accordance with reviewed 
submittals.  Comments incorporated as part of the review in Subsection 8.3.2 
of Shop Drawings and Samples is not authorization to Contractor to perform 
extra work or changed work unless authorized through a Change Order.  
{{A/E’s and ODR’s review, if any, does not relieve Contractor from 
responsibility for defects in the Work resulting from errors or omissions of 
any kind on the submittal, regardless of any approval action.}}   

 
8.3.5  No Substitutions Without Approval.  ODR and A/E may receive and consider 

Contractor’s request for substitution when Contractor agrees to reimburse 
Owner for review costs and satisfies the requirements of this section.  If 
Contractor does not satisfy these conditions, ODR and A/E will return the 
request without action except to record noncompliance with these 
requirements.  Owner will not consider the request if Contractor cannot 
provide the product or method because of failure to pursue the Work promptly 
or coordinate activities properly.  Contractor’s request for a substitution may 
be considered by ODR and A/E when: 

 
8.3.5.1 The Contract Documents do not require extensive revisions; and 

 
8.3.5.2 Proposed changes are in keeping with the general intent of the 

Contract Documents and the design intent of A/E and do not result in 
an increase in cost to Owner; and 

 
8.3.5.3 The request is timely, fully documented, properly submitted and one 

or more of the following apply: 
 

8.3.5.3.1  Contractor cannot provide the specified product, 
assembly or method of construction within the Contract 
Time; 
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8.3.5.3.2 The request directly relates to an “or-equal” clause or 

similar language in the Contract Documents; 
 

8.3.5.3.3  The request directly relates to a “product design 
standard” or “performance standard” clause in the 
Contract Documents; 

 
8.3.5.3.4  The requested substitution offers Owner a substantial 

advantage in cost, time, energy conservation or other 
considerations, after deducting additional responsibilities 
Owner must assume; 

 
8.3.5.3.5  The specified product or method of construction cannot 

receive necessary approval by an authority having 
jurisdiction, and ODR can approve the requested 
substitution; 

 
8.3.5.3.6  Contractor cannot provide the specified product, 

assembly or method of construction in a manner that is 
compatible with other materials and where Contractor 
certifies that the substitution will overcome the 
incompatibility; 

 
8.3.5.3.7 Contractor cannot coordinate the specified product, 

assembly or method of construction with other materials 
and where Contractor certifies they can coordinate the 
proposed substitution; or 

 
8.3.5.3.8  The specified product, assembly or method of 

construction cannot provide a warranty required by the 
Contract Documents and where Contractor certifies that 
the proposed substitution provides the required warranty. 

 
8.3.6  Unauthorized Substitutions at Contractor’s Risk.  Contractor is financially 

responsible for any additional costs or delays resulting from unauthorized 
substitution of materials, equipment or fixtures other than those specified.  
Contractor shall reimburse Owner for any increased design or contract 
administration costs resulting from such unauthorized substitutions. 

 
8.4 Field Mock-up. 

 
8.4.1 Mock-ups shall be constructed prior to commencement of a specified scope of 

work to confirm acceptable workmanship. 
 

8.4.1.1 As a minimum, field mock-ups shall be constructed for roofing 
systems, exterior veneer / finish systems, glazing systems, and any 
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other Work requiring a mock-up as identified throughout the 
Contract Documents.  Mock-ups for systems not part of the Project 
scope shall not be required. 

 
8.4.1.2  Mock-ups may be incorporated into the Work if allowed by the 

Contract Documents and if acceptable to ODR.  If mock-ups are 
freestanding, they shall remain in place until otherwise directed by 
Owner. 

 
8.4.1.3  Contractor shall include field mock-ups in their Work Progress 

Schedule and shall notify ODR and A/E of readiness for review 
sufficiently in advance to coordinate review without delay. 

 
8.5  Inspection During Construction. 

 
8.5.1  Contractor shall provide sufficient, safe, and proper facilities, including 

equipment as necessary for safe access, at all reasonable times for observation 
and/or inspection of the Work by Owner and its agents. 

 
8.5.2 Contractor shall not cover up any Work with finishing materials or other 

building components prior to providing Owner and its agents an opportunity 
to perform an inspection of the Work. 

 
8.5.2.1 Should corrections of the Work be required for approval, Contractor 

shall not cover up corrected Work until Owner indicates approval. 
 

8.5.2.2 Contractor shall provide notification of at least five (5) working days 
or otherwise as mutually agreed, to ODR of the anticipated need for 
a cover-up inspection.  Should ODR fail to make the necessary 
inspection within the agreed period, Contractor may proceed with 
cover-up Work after making every reasonable effort to contact 
the ODR and after documenting the Work, but is not relieved of 
responsibility for Work to comply with requirements of the Contract 
Documents. 
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Article 9.  Construction Schedules 
 

9.1 Contract Time.  TIME IS AN ESSENTIAL ELEMENT OF THE CONTRACT.  
The Contract Time is the time between the dates indicated in the Notice to Proceed 
for commencement of the Work and for achieving _ Completion.  The Contract Time 
can be modified only by Change Order.  Failure to achieve Substantial Completion 
within the Contract Time as otherwise agreed to in writing will cause damage to 
Owner and may subject Contractor to liquidated damages as provided in the Contract 
Documents.  If Contractor fails to achieve Final Completion in a reasonable time after 
Substantial Completion, Contractor shall be responsible for Owner’s additional 
inspection, project management, and maintenance cost to the extent caused by 
Contractor’s failure to achieve Final Completion. 

 
9.2 Notice to Proceed.  Owner will issue a Notice to Proceed which shall state the dates 

for beginning Work and for achieving Substantial Completion of the Work.  The 
Notice to Proceed issued by TPWD will state the date to begin the Work and 
the deadline to complete the work. 

 
9.3 Work Progress Schedule.  Refer to Supplementary General Conditions or Special 

Conditions for additional schedule requirements.  Unless indicated otherwise in those 
documents, Contractor shall submit their initial Work Progress Schedule for the Work 
in relation to the entire Project not later than twenty-one (21) days after the effective 
date of the Notice to Proceed to ODR and A/E.  (TPWD requires the Contractor to 
submit the Work Progress Schedule no later than ten (10) days after issuance 
of the Notice of Intent to Award.)   Unless otherwise indicated in the Contract 
Documents, the Work Progress Schedule shall be computerized Critical Path Method 
(CPM) with fully editable logic. This initial schedule shall indicate the dates for 
starting and completing the various aspects required to complete the Work, including 
mobilization, procurement, installation, testing, inspection, delivery of Close-out 
Documents and acceptance of all the Work of the Contract.  When acceptable to 
Owner, the initially accepted schedule shall be the Baseline Schedule for comparison 
to actual conditions throughout the Contract duration. 

 
9.3.1 Schedule Requirements.  Contractor shall submit electronic and paper copy of 

the initial Work Progress Schedule reflecting accurate and reliable 
representations of the planned progress of the Work, the Work to date if any, 
and of Contractor’s actual plans for its completion.  Contractor shall organize 
and provide adequate detail so the schedule is capable of measuring and 
forecasting the effect of delaying events on completed and uncompleted 
activities. 

 
9.3.1.1 Contractor shall re-submit initial schedule as required to address 

review comments from A/E and ODR until such schedule is 
accepted as the Baseline Schedule. 

 
9.3.1.2 Submittal of a schedule, schedule revision or schedule update 

constitutes Contractor’s representation to Owner of the accurate 
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depiction of all progress to date and that Contractor will follow the 
schedule as submitted in performing the Work. 

 
9.3.2 Schedule Updates.  Contractor shall update the Work Progress Schedule and 

the Submittal Register monthly, as a minimum, to reflect progress to date and 
current plans for completing the Work, while maintaining original schedule as 
Baseline Schedule and submit paper and electronic copies of the update to 
A/E and ODR as directed, but as a minimum with each request for payment.  
Owner has no duty to make progress payments unless accompanied by the 
updated Work Progress Schedule.  Show the anticipated date of completion 
reflecting all extensions of time granted through Change Order as of the date 
of the update.  Contractor may revise the Work Progress Schedule when in 
Contractor’s judgment it becomes necessary for the management of the Work.  
Contractor shall identify all proposed changes to schedule logic to Owner and 
to A/E via an executive summary accompanying the updated schedule for 
review prior to final implementation of revisions into a revised Baseline 
Schedule.  Schedule changes that materially impact Owner’s operations shall 
be communicated promptly to ODR and shall not be incorporated into the 
revised Baseline Schedule without ODR’s consent. 

 
9.3.3 The Work Progress Schedule is for Contractor’s use in managing the Work 

and submittal of the schedule, and successive updates or revisions, is for the 
information of Owner and to demonstrate that Contractor has complied with 
requirements for planning the Work.  Owner’s acceptance of a schedule, 
schedule update or revision constitutes Owner’s agreement to coordinate its 
own activities with Contractor’s activities as shown on the schedule. 

 
9.3.3.1 Acceptance of the Work Progress Schedule, or update and/or 

revision thereto does not indicate any approval of Contractor’s 
proposed sequences and duration. 

 
9.3.3.2 Acceptance of a Work Progress Schedule update or revision 

indicating early or late completion does not constitute Owner’s 
consent, alter the terms of the Contract, or waive either Contractor’s 
responsibility for timely completion or Owner’s right to damages for 
Contractor’s failure to do so. 

 
9.3.3.3 Contractor’s scheduled dates for completion of any activity or the 

entire Work do not constitute a change in terms of the Contract.  
Change Orders are the only method of modifying the Substantial 
Completion Date(s) and Contract Time. 

 
9.4 Ownership of Float.  Unless indicated otherwise in the Contract Documents, 

Contractor shall develop its schedule, pricing, and execution plan to provide a 
minimum of ten (10) percent total float at acceptance of the Baseline Schedule.  Float 
time contained in the Work Progress Schedule is not for the exclusive benefit of 
Contractor or Owner, but belongs to the Project and may be consumed by either party 
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as needed on a first-used basis. 
 
9.5 Completion of Work.  Contractor is accountable for completing the Work within the 

Contract Time stated in the Contract, or as otherwise amended by Change Order. 
 

9.5.1 If, in the judgment of Owner, the work is behind schedule and the rate of 
placement of work is inadequate to regain scheduled progress to insure timely 
completion of the entire work or a separable portion thereof, Contractor, when 
so informed by Owner, shall immediately take action to increase the rate of 
work placement by: 

 
9.5.1.1 An increase in working forces. 

 
9.5.1.2 An increase in equipment or tools. 

 
9.5.1.3 An increase in hours of work or number of shifts. 

 
9.5.1.4 Expedite delivery of materials. 

 
9.5.1.5 Other action proposed if acceptable to Owner. 

 
9.5.2 Within ten (10) days after such notice from ODR, Contractor shall notify 

ODR in writing of the specific measures taken and/or planned to increase the 
rate of progress.  Contactor shall include an estimate as to the date of 
scheduled progress recovery and an updated Work Progress Schedule 
illustrating Contractor’s plan for achieving timely completion of the Project.  
Should ODR deem the plan of action inadequate, Contractor shall take 
additional steps or make adjustments as necessary to its plan of action until it 
meets with ODR’s approval. 

 
9.6  Modification of the Contract Time.  

 
9.6.1 Delays and extension of time as hereinafter described are valid only if 

executed in accordance with provisions set forth in Article 11. 
 
9.6.2 When a delay defined herein as excusable prevents Contractor from 

completing the Work within the Contract Time, Contractor is entitled to an 
extension of time.  Owner will make an equitable adjustment and extend the 
number of days lost because of excusable delay or Weather Days, as measured 
by Contractor’s progress schedule.  All extensions of time will be granted in 
calendar days.  In no event, however, will an extension of time be granted for 
delays that merely extend the duration of non-critical activities, or which only 
consume float without delaying the project Substantial Completion date(s). 

 
9.6.2.1 A “Weather Day” is a day on which Contractor’s current schedule 

indicates Work is to be done, and on which inclement weather and 
related site conditions prevent Contractor from performing seven (7) 
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continuous hours of Work between the hours of 7:00 a.m. and 6:00 
p.m. Weather days are excusable delays. When weather conditions at 
the site prevent work from proceeding, Contractor shall immediately 
notify ODR for confirmation of the conditions.  At the end of each 
calendar month, submit to ODR and A/E a list of Weather Days 
occurring in that month along with documentation of the impact on 
critical activities. Based on confirmation by ODR, any time 
extension granted will be issued by Change Order. If Contractor and 
Owner cannot agree on the time extension, Owner may issue a 
ULCO for fair and reasonable time extension. 

 
9.6.2.2 Excusable Delay. Contractor is entitled to an equitable adjustment of 

the Contract Time, issued via change order, for delays caused by the 
following: 

 
9.6.2.2.1 Errors, omissions and imperfections in design, which A/E 

corrects by means of changes in the Drawings and 
Specifications. 

 
9.6.2.2.2 Unanticipated physical conditions at the Site, which A/E 

corrects by means of changes to the Drawings and 
Specifications or for which ODR directs changes in the 
Work identified in the Contract Documents. 

 
9.6.2.2.3 Changes in the Work that effect activities identified in 

Contractor’s schedule as “critical” to completion of the 
entire Work, if such changes are ordered by ODR or 
recommended by A/E and ordered by ODR. 

 
9.6.2.2.4  Suspension of Work for unexpected natural events 

(sometimes called “acts of God”), civil unrest, strikes or 
other events which are not within the reasonable control 
of Contractor. 

 
9.6.2.2.5  Suspension of Work for convenience of ODR, which 

prevents Contractor from completing the Work within the 
Contract Time. 

 
9.6.3 Contractor’s relief in the event of such delays is the time impact to the critical 

path as determined by analysis of Contractor’s schedule.  In the event that 
Contractor incurs additional direct costs because of the excusable delays other 
than described in Subparagraph 9.6.2.2.4 and within the reasonable control of 
Owner, the Contract price and Contract Time are to be equitably adjusted by 
Owner pursuant to the provisions of Article 11. 
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9.7  No Damages for Delay. Contractor has no claim for monetary damages for delay 
or hindrances to the work from any cause, including without limitation any act 
or omission of Owner.  

 
9.8  Concurrent Delay.  When the completion of the Work is simultaneously delayed by 

an excusable delay and a delay arising from a cause not designated as excusable, 
Contractor may not be entitled to a time extension for the period of concurrent delay. 

 
9.9  Other Time Extension Requests.  Time extensions requested in association with 

changes to the Work directed or requested by Owner shall be included with 
Contractor’s proposed costs for such change.  Time extensions requested for 
inclement weather are covered by Paragraph 9.6.2.1 above.  If Contractor believes 
that the completion of the Work is delayed by a circumstance other than for changes 
directed to the Work or weather, they shall give ODR written notice, stating the 
nature of the delay and the activities potentially affected, within five (5) days after the 
onset of the event or circumstance giving rise to the excusable delay. Contractor shall 
provide sufficient written evidence to document the delay.  In the case of a continuing 
cause of delay, only one claim is necessary.  State claims for extensions of time in 
numbers of whole or half days. 

 
9.9.1 Within ten (10) days after the cessation of the delay, Contractor shall 

formalize its request for extension of time in writing to include a full analysis 
of the schedule impact of the delay and substantiation of the excusable nature 
of the delay. All changes to the Contract Time or made as a result of such 
claims is by Change Order, as set forth in Article 11. 

 
9.9.2 No extension of time releases Contractor or the Surety furnishing a 

performance or payment bond from any obligations under the Contract or 
such a bond.  Those obligations remain in full force until the discharge of the 
Contract. 

 
9.9.3 Contents of Time Extension Requests. Contractor shall provide with each 

Time Extension Request a quantitative demonstration of the impact of the 
delay on project completion time, based on the Work Progress Schedule.  
Contractor shall include with Time Extension Requests a reasonably detailed 
narrative setting forth: 

 
9.9.3.1 The nature of the delay and its cause; the basis of Contractor’s claim 

of entitlement to a time extension. 
 

9.9.3.2  Documentation of the actual impacts of the claimed delay on the 
critical path indicated in Contractor’s Work Progress Schedule, and 
any concurrent delays. 

 
9.9.3.3  Description and documentation of steps taken by Contractor to 

mitigate the effect of the claimed delay, including, when appropriate, 
the modification of the Work Progress Schedule. 

 



2010 Uniform General Conditions 
 

 
37 

9.9.4 Owner’s Response.  Owner will respond to the Time Extension Request by 
providing to Contractor written notice of the number of days granted, if any, 
and giving its reason if this number differs from the number of days requested 
by Contractor. 

 
9.9.4.1 Owner will not grant time extensions for delays that do not affect the 

Contract Substantial Completion date. 
 

9.9.4.2  Owner will respond to each properly submitted Time Extension 
Request within fifteen (15) days following receipt.  If Owner cannot 
reasonably make a determination about Contractor’s entitlement to a 
time extension within that time, Owner will notify Contractor in 
writing.  Unless otherwise agreed by Contractor, Owner has no more 
than fifteen (15) additional days to prepare a final response.  If 
Owner fails to respond within forty-five (45) days from the date the 
Time Extension Request is received, Contractor is entitled to a time 
extension in the amount requested. 

 
9.10  Failure to Complete Work Within the Contract Time. TIME IS AN ESSENTIAL 

ELEMENT OF THE CONTRACT.  Contractor’s failure to substantially complete 
the Work within the Contract Time or to achieve Substantial Completion as required 
will cause damage to Owner.  These damages shall be liquidated by agreement of 
Contractor and Owner, in the amount per day as set forth in the Contract Documents. 

 
9.11  Liquidated Damages.  Owner may collect liquidated damages due from Contractor 

directly or indirectly by reducing the Contract Sum in the amount of liquidated 
damages stated in the Supplementary General Conditions or Special Conditions. 
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Article 10.  Payments 
 

10.1 Schedule of Values.  Contractor shall submit to ODR and A/E for acceptance a 
Schedule of Values accurately itemizing material and labor for the various 
classifications of the Work based on the organization of the specification sections and 
of sufficient detail acceptable to ODR.  The accepted Schedule of Values will be the 
basis for the progress payments under the Contract. 

 
10.1.1 No progress payments will be made prior to receipt and acceptance of the 

Schedule of Values, provided in such detail as required by ODR, and 
submitted not less than twenty-one (21) days prior to the first request for 
payment.  (TPWD requires the Schedule of Values to be submitted no 
later than ten (10) days from issuance of Notice of Intent to Award.)  The 
Schedule of Values shall follow the order of trade divisions of the 
Specifications and include itemized costs for general conditions, costs for 
preparing close out documents, staff training, if required, fees, contingencies, 
and Owner cash allowances, if applicable, so that the sum of the items will 
equal the Contract price.  As appropriate, assign each item labor and/or 
material values, the subtotal thereof equaling the value of the work in place 
when complete. 

 
10.1.1.1 Owner requires that the Work items be inclusive of the cost of the 

Work items only.  Any contract markups for overhead and profit, 
general conditions, etc., shall be contained within separate line items 
for those specific purposes which shall be divided into at least two 
(2) lines, one (1) for labor and one (1) for materials. 

 
10.1.2 Contractor shall retain a copy of all worksheets used in preparation of its bid 

or proposal, supported by a notarized statement that the worksheets are true 
and complete copies of the documents used to prepare the bid or proposal.  
Make the worksheets available to ODR at the time of Contract execution.  
Thereafter Contractor shall grant Owner during normal business hours access 
to said copy of worksheets at any time during the period commencing upon 
execution of the Contract and ending one year after final payment. 

 
10.2. Progress Payments.  Contractor will receive periodic progress payments for Work 

performed, materials in place, suitably stored on Site, or as otherwise agreed to by 
Owner and Contractor.  Payment is not due until receipt by ODR or his designee of a 
correct and complete Pay Application in electronic and/or hard copy format as set 
forth in Supplementary General Conditions, Special Conditions, and certified by A/E.  
Progress payments are made provisionally and do not constitute acceptance of work 
not in accordance with the Contract Documents.  Owner will not process progress 
payment applications for Change Order Work until all parties execute the Change 
Order. 

 
10.2.1 Preliminary Pay Worksheet.  Once each month that a progress payment is to 

be requested, the Contractor shall submit to A/E and ODR a complete, clean 
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copy of a preliminary pay worksheet or preliminary pay application, to 
include the following: 

 
10.2.1.1 Contractor’s estimate of the amount of Work performed, labor 

furnished and materials incorporated into the Work, using the 
established Schedule of Values; 

 
10.2.1.2 An updated Work Progress Schedule including the executive 

summary and all required schedule reports; 
 

10.2.1.3 HUB subcontracting plan Progress Assessment Report as required in 
Paragraph 4.2.5.1; 

 
10.2.1.4 Such additional documentation as Owner may require as set forth in 

the Supplementary General Conditions or elsewhere in the Contract 
Documents; and 

 
10.2.1.5 Construction payment affidavit.  The referenced affidavit is the 

Contractor’s Progress Payment Affidavit 
 

10.2.2  Contractor’s Application for Payment.  As soon as practicable, but in no event 
later than seven (7) days after receipt of the preliminary pay worksheet, A/E 
and ODR will meet with Contractor to review the preliminary pay worksheet 
and to observe the condition of the Work.  Based on this review, ODR and 
A/E may require modifications to the preliminary pay worksheet prior to the 
submittal of an Application for Payment, and will promptly notify Contractor 
of revisions necessary for approval.  As soon as practicable, Contractor shall 
submit its Application for Payment on the appropriate and completed form, 
reflecting the required modifications to the Schedule of Values required by 
A/E and/or ODR.  Attach all additional documentation required by ODR 
and/or A/E, as well as an affidavit affirming that all payrolls, bills for labor, 
materials, equipment, subcontracted work and other indebtedness connected 
with Contractor’s Application for Payment are paid or will be paid within the 
time specified in Tex. Gov’t Code, Chapter 2251.  No Application for 
Payment is complete unless it fully reflects all required modifications, and 
attaches all required documentation including Contractor’s affidavit.   

 
10.2.3 Certification by Architect/Engineer.  Within five (5) days or earlier following 

A/E’s receipt of Contractor’s formal Application for Payment, A/E will 
review the Application for Payment for completeness, and forward it to ODR.  
A/E will certify that the application is complete and payable, or that it is 
incomplete, stating in particular what is missing.  If the Application for 
Payment is incomplete, Contractor shall make the required corrections and 
resubmit the Application for Payment for processing. 

 
10.3 Owner’s Duty to Pay.  Owner has no duty to pay the Contractor except on receipt by 

ODR of: 1) a complete Application for Payment certified by A/E; 2) Contractor’s 
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updated Work Progress Schedule; and 3) confirmation that Contractor’s record 
documentation at the Site is kept current. 
 
10.3.1 Payment for stored materials and/or equipment confirmed by Owner and A/E 

to be on-site or otherwise properly stored is limited to eighty-five (85) percent 
of the invoice price or eighty-five (85) percent of the scheduled value for the 
materials or equipment, whichever is less. 

 
10.3.2 Retainage.  Owner will withhold from each progress payment, as retainage, 

five (5) percent of the total earned amount, the amount authorized by law, or 
as otherwise set forth in the Supplementary General Conditions or Special 
Conditions.  Retainage is managed in conformance with Tex. Gov’t Code, 
Chapter 2252, Subchapter B.  The Owner shall withhold as retainage ten 
percent (10%) of the amount of each progress payment on all contracts 
estimated at time of execution to cost less than $400,000 and five percent (5%) 
of the amount of each progress payment on all contracts estimated at the time 
of execution to cost $400,000 or more.  

 
10.3.2.1  Contractor shall provide written consent of its surety for any request 

for reduction or release of retainage. 
 

10.3.2.2  At least sixty-five (65) percent of the Contract, or such other discrete 
Work phase as set forth in Subsection 12.1.6 or Work package 
delineated in the Contract Documents, must be completed before 
Owner can consider a retainage reduction or release. 

 
10.3.2.3 Contractor shall not withhold retainage from their Subcontractors 

and suppliers in amounts that are any percentage greater than that 
withheld in its Contract with Owner under this subsection, unless 
otherwise acceptable to Owner. 

 
10.3.3 Price Reduction to Cover Loss.  Owner may reduce any Application for 

Payment, prior to payment to the extent necessary to protect Owner from loss 
on account of actions of Contractor including, but not limited to, the 
following: 

 
10.3.3.1 Defective or incomplete Work not remedied;  

 
10.3.3.2 Damage to Work of a separate Contractor; 

 
10.3.3.3 Failure to maintain scheduled progress or reasonable evidence that 

the Work will not be completed within the Contract Time; 
 

10.3.3.4 Persistent failure to carry out the Work in accordance with the 
Contract Documents; 

 
10.3.3.5 Reasonable evidence that the Work cannot be completed for the 

unpaid portion of the Contract Sum; 
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10.3.3.6 Assessment of fines for violations of prevailing wage rate law; or 

 
10.3.3.7 Failure to include the appropriate amount of retainage for that 

periodic progress payment. 
 
10.3.3.8 Failure to maintain or to allow Owner’s inspection of payroll 

records. 
 

10.3.4 Title to all material and Work covered by progress payments transfers to 
Owner upon payment. 

 
10.3.4.1  Transfer of title to Owner does not relieve Contractor and its 

Subcontractors of the sole responsibility for the care and protection 
of materials and Work upon which payments have been made until 
final acceptance, or the restoration of any damaged Work, or waive 
the right of Owner to require the fulfillment of all the terms of the 
Contract. 

 
10.4 Progress Payments.  Progress payments to Contractor do not release Contractor or its 

surety from any obligations under the Contract. 
 

10.4.1 Upon Owner’s request, Contractor shall furnish manifest proof of the status of 
Subcontractor’s accounts in a form acceptable to Owner. 

 
10.4.2 Pay estimate certificates must be signed by a corporate officer or a 

representative duly authorized by Contractor. 
 
10.4.3 Provide copies of bills of lading, invoices, delivery receipts or other evidence 

of the location and value of such materials in requesting payment for 
materials. 

 
10.4.4 For purposes of Tex. Gov’t Code § 2251.021(a)(2), the date the performance 

of service is complete is the date when ODR approves the Application for 
Payment. 

 
10.5 Off-Site Storage.  With prior approval by Owner and in the event Contractor elects to 

store materials at an off-site location, abide by the following conditions, unless 
otherwise agreed to in writing by Owner. 

 
10.5.1 Store materials in a commercial warehouse meeting the criteria stated below.  
 
10.5.2 Provide insurance coverage adequate not only to cover materials while in 

storage, but also in transit from the off-site storage areas to the Project Site.  
Copies of duly authenticated certificates of insurance, made out to insure the 
State agency which is signatory to the Contract, must be filed with Owner’s 
representative. 
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10.5.3  Inspection by Owner’s representative is allowed at any time.  Owner’s 

inspectors must be satisfied with the security, control, maintenance, and 
preservation measures. 

 
10.5.4  Materials for this Project are physically separated and marked for the Project 

in a sectioned-off area.  Only materials which have been approved through the 
submittal process are to be considered for payment. 

 
10.5.5  Owner reserves the right to reject materials at any time prior to final 

acceptance of the complete Contract if they do not meet Contract 
requirements regardless of any previous progress payment made. 

 
10.5.6  With each monthly payment estimate, submit a report to ODR and A/E listing 

the quantities of materials already paid for and still stored in the off-site 
location. 

 
10.5.7 Make warehouse records, receipts and invoices available to Owner’s 

representatives, upon request, to verify the quantities and their disposition. 
 
10.5.8 In the event of Contract termination or default by Contractor, the items in 

storage off-site, upon which payment has been made, will be promptly turned 
over to Owner or Owner’s agents at a location near the jobsite as directed by 
ODR.  The full provisions of performance and payment bonds on this Project 
cover the materials off-site in every respect as though they were stored on the 
Project Site. 

 
10.6 Time for Payment by Contractor Pursuant to Tex. Gov’t Code § 2255.022. 

 
10.6.1 Contractor who receives a payment from a governmental entity shall pay 

Subcontractor the appropriate share of the payment not later than the tenth 
(10th) day after the date the vendor receives the payment. 

 
10.6.2 The appropriate share is overdue on the eleventh (11th) day after the date 

Contractor receives the payment. 
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Article 11.  Changes 
 

11.1 Change Orders.  A Change Order issued after execution of the Contract is a written 
order to Contractor, signed by ODR, Contractor, and A/E, authorizing a change in the 
Work or an adjustment in the Contract Sum or the Contract Time.  The Contract Sum 
and the Contract Time can only be changed by Change Order.  A Change Order 
signed by Contractor indicates his agreement therewith, including the adjustment in 
the Contract Sum and/or the Contract Time.  ODR may issue a written authorization 
for Contractor to proceed with Work of a Change Order in advance of final execution 
by all parties in accordance with Section 11.9.   

 
11.1.1 Owner, without invalidating the Contract, and without approval of the 

Contractor’s Surety, may order changes in the Work within the general 
scope of the Contract consisting of additions, deletions or other revisions, and 
the Contract Sum and the Contract Time will be adjusted accordingly.  All 
such changes in the Work shall be authorized by Change Order or ULCO, and 
shall be performed under the applicable conditions of the Contract 
Documents.  If such changes cause an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Contract, an equitable 
adjustment shall be made and confirmed in writing in a Change Order or a 
ULCO. 

 
11.1.2 It is recognized by the parties hereto and agreed by them that the 

Specifications and Drawings may not be complete or free from errors, 
omissions and imperfections or that they may require changes or additions in 
order for the Work to be completed to the satisfaction of Owner and that, 
accordingly, it is the express intention of the parties, notwithstanding any 
other provisions in this Contract, that any errors, omissions or imperfections 
in such Specifications and Drawings, or any changes in or additions to same 
or to the Work ordered by Owner and any resulting delays in the Work or 
increases in Contractor’s costs and expenses arising out of such errors, shall 
not constitute or give rise to any claim, demand or cause of action of any 
nature whatsoever in favor of Contractor, whether for breach of Contract, or 
otherwise; provided, however, that Owner shall be liable to Contractor for the 
sum stated to be due Contractor in any Change Order approved and signed by 
both parties, it being agreed hereby that such sum, together with any extension 
of time contained in said Change Order, shall constitute full compensation to 
Contractor for all costs, expenses and damages to Contractor, as permitted 
under Tex. Gov’t Code, Chapter 2260. 

 
11.1.3 Procedures for administration of Change Orders shall be established by Owner 

and stated in Supplementary General Conditions, Special Conditions, or 
elsewhere in the Contract Documents.  Procedures for administration of 
Change Orders will be provided at the Pre-Construction Conference. 
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11.1.4 No verbal order, verbal statement, or verbal direction of Owner or his duly 
appointed representative shall be treated as a change under this article or 
entitle Contractor to an adjustment. 

 
11.1.5 Contractor agrees that Owner or any of its duly authorized representatives 

shall have access and the right to examine any directly pertinent books, 
documents, papers, and records of Contractor.  Further, Contractor agrees to 
include in all its subcontracts a provision to the effect that Subcontractor 
agrees that Owner or any of its duly authorized representatives shall have 
access to and the right to examine any directly pertinent books, documents, 
papers and records of such Subcontractor relating to any claim arising from 
the Contract, whether or not the Subcontractor is a party to the claim.  The 
period of access and examination described herein which relates to appeals 
under the Disputes article of the Contract, litigation, or the settlement of 
claims arising out of the performance of the Contract shall continue until final 
disposition of such claims, appeals or litigation. 

 
11.2 Unit Prices.  If unit prices are stated in the Contract Documents or subsequently 

agreed upon, and if the quantities originally contemplated are so changed in a 
Proposed Change Order that application of the agreed unit prices to the quantities of 
work proposed will cause substantial inequity to Owner or Contractor, the applicable 
unit prices shall be equitably adjusted as provided in the Supplementary General 
Conditions or Special Conditions or as agreed to by the parties and incorporated into 
a Change Order. 

 
11.3 Claims for Additional Costs.  

 
11.3.1 If Contractor wishes to make a claim for an increase in the Contract Sum not 

related to a requested change, they shall give Owner and A/E written notice 
thereof within twenty-one (21) days after the occurrence of the event giving 
rise to such claim, but, in any case before proceeding to execute the Work 
considered to be additional cost or time, except in an emergency endangering 
life or property in which case Contractor shall act in accordance with 
Subsection 7.2.1.  No such claim shall be valid unless so made.  If Owner and 
Contractor cannot agree on the amount of the adjustment in the Contract Sum, 
it shall be determined as set forth under Article 15.  Any change in the 
Contract Sum resulting from such claim shall be authorized by a Change 
Order or a ULCO. 

 
11.3.2 If Contractor claims that additional cost is involved because of, but not limited 

to, 1) any written interpretation of the Contract Documents, 2) any order by 
Owner to stop the Work pursuant to Article 14 where Contractor was not at 
fault, or 3) any written order for a minor change in the Work issued pursuant 
to Section 11.4, Contractor shall make such claim as provided in Subsection 
11.3.1. 
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11.3.3 Should Contractor or his Subcontractors fail to call attention of A/E to 
discrepancies or omissions in the Contract Documents, but claim additional 
costs for corrective Work after Contract award, Owner may assume intent to 
circumvent competitive bidding for necessary corrective Work.  In such case,  
Owner may choose to let a separate Contract for the corrective Work, or issue 
a ULCO to require performance by Contractor.  Claims for time extensions or 
for extra cost resulting from delayed notice of patent Contract Document 
discrepancies or omissions will not be considered by Owner. 

 
11.4 Minor Changes.  A/E, with concurrence of ODR, will have authority to order minor 

changes in the Work not involving an adjustment in the Contract Sum or an extension 
of the Contract Time.  Such changes shall be effected by written order which 
Contractor shall carry out promptly and record on as-built (as-constructed) record 
documents. 

 
11.5 Concealed Site Conditions.  Contractor is responsible for visiting the Site and being 

familiar with local conditions such as the location, accessibility, and general character 
of the Site and/or building.  If, in the performance of the Contract, subsurface, latent, 
or concealed conditions at the Site are found to be materially different from the 
information included in the Contract Documents, or if unknown conditions of an 
unusual nature are disclosed differing materially from the conditions usually inherent 
in Work of the character shown and specified, ODR and A/E shall be notified in 
writing of such conditions before they are disturbed.  Upon such notice, or upon its 
own observation of such conditions, A/E, with the approval of ODR, will promptly 
make such changes in the Drawings and Specifications as they deem necessary to 
conform to the different conditions, and any increase or decrease in the cost of the 
Work, or in the time within which the Work is to be completed, resulting from such 
changes will be adjusted by Change Order, subject to the prior approval of ODR. 

 
11.6 Extension of Time.  All changes to the Contract Time shall be made as a consequence 

of requests as required under Section 9.6, and as documented by Change Order as 
provided under Section 11.1. 

 
11.7 Administration of Change Order Requests.  All changes in the Contract shall be 

administered in accordance with procedures approved by Owner, and when required, 
make use of such electronic information management system(s) as Owner may 
employ. 

 
11.7.1 Routine changes in the construction Contract shall be formally initiated by 

A/E by means of a PCO form detailing requirements of the proposed change 
for pricing by Contractor.  This action may be preceded by communications 
between Contractor, A/E and ODR concerning the need and nature of the 
change, but such communications shall not constitute a basis for beginning the 
proposed Work by Contractor.  Except for emergency conditions described 
below, approval of Contractor’s cost proposal by A/E and ODR will be 
required for authorization to proceed with the Work being changed.  Owner 
will not be responsible for the cost of Work changed without prior approval 
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and Contractor may be required to remove Work so installed. 
 
11.7.2 All proposed costs for change order Work must be supported by itemized 

accounting of material, equipment and associated itemized installation costs in 
sufficient detail, following the outline and organization of the established 
Schedule of Values, to permit analysis by A/E and ODR using current 
estimating guides and/or practices.  Photocopies of Subcontractor and vendor 
proposals shall be furnished unless specifically waived by ODR.  Contractor 
shall provide written response to a change request within twenty-one (21) 
days of receipt. 

 
11.7.3 Any unexpected circumstance which necessitates an immediate change in 

order to avoid a delay in progress of the Work may be expedited by verbal 
communication and authorization between Contractor and Owner, with 
written confirmation following within twenty-four (24) hours.  A limited 
scope not-to-exceed estimate of cost and time will be requested prior to 
authorizing Work to proceed.  Should the estimate be impractical for any 
reason, ODR may authorize the use of detailed cost records of such work to 
establish and confirm the actual costs and time for documentation in a formal 
Change Order. 

 
11.7.4 Emergency changes to save life or property may be initiated by Contractor 

alone (see Section 7.3) with the claimed cost and/or time of such work to be 
fully documented as to necessity and detail of the reported costs and/or time. 

 
11.7.5 The method of incorporating approved Change Orders into the parameters of 

the accepted Schedule of Values must be coordinated and administered in a 
manner acceptable to ODR. 

 
11.8 Pricing Change Order Work.  The amounts that Contractor and/or its Subcontractor 

adds to a Change Order for profit and overhead will also be considered by Owner 
before approval is given.  The amounts established hereinafter are the maximums that 
are acceptable to Owner. 

 

11.8.1 For Work performed by its forces, Contractor will be allowed their actual 
costs for materials, the total amount of wages paid for labor, plus the total cost 
of State and Federal payroll taxes and of worker’s compensation and 
comprehensive general liability insurance, plus additional bond and builders 
risk insurance cost if the change results in an increase in the premium paid by 
Contractor.  To the total of the above costs, Contractor will be allowed to add 
a percentage as noted below to cover overhead and profit combined. 

 
Allowable percentages for overhead and profit on any specific change shall 
not exceed fifteen (15) percent for the first $10,000 of value for self-
performed work or portion thereof, ten (10) percent for the second $10,000 of 
value for self-performed work or portion thereof and seven and a half (7.5) 
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percent for any value of the self-performed work that exceeds $20,000. 
 

11.8.2 For subcontracted Work each affected Subcontractor shall figure its costs, 
overhead and profit as described above for Contractor’s Work, all 
Subcontractor costs shall be combined, and to that total Subcontractor cost 
Contractor will be allowed to add a maximum mark-up of ten (10) percent for 
the first $10,000 of subcontracted Work value or portion thereof, seven and 
half (7.5) percent for the second $10,000 of subcontracted Work value or 
portion thereof, and five (5) percent for any value of the subcontracted Work 
exceeding $20,000. 

 
11.8.3 On changes involving both additions and deletions, percentages for 

overhead and profit will be allowed only on the net addition.  Owner does 
not accept and will not pay for additional Contract cost identified as indirect 
or consequential damages. 

 
11.8.4 For Contracts based on a Guaranteed Maximum Price (GMP), the 

Construction Manager-at-Risk or Design Builder shall NOT be entitled to a 
percentage mark-up on any Change Order Work unless the Change Order 
increases the Guaranteed Maximum Price. 

 
11.8.5 If the parties cannot agree on an equitable adjustment for labor hours 

attributable to a change, they shall use the Means Facility Cost Data 
as a guide for labor hours as a basis of negotiation. 
 

11.9 Unilateral Change Order (ULCO).  Owner may issue a written ULCO directing a 
change in the Work prior to reaching agreement with Contractor on the adjustment, if 
any, in the Contract price and/or the Contract Time. 
 
11.9.1 Owner and Contractor shall negotiate for appropriate adjustments, as 

applicable, to the Contract Sum or the Contract Time arising out of a ULCO.  
As the changed Work is performed, Contractor shall submit its costs for such 
Work with its Application for Payment beginning with the next Application 
for Payment within thirty (30) days of the issuance of the ULCO.  The Parties 
reserve their rights as to the disputed amount, subject to Article 15. 

 
11.10 Final Resolution of Changes.  Upon execution of a Change Order and /or a ULCO by 

Owner, Contractor and A/E, all costs and time issues regarding that change are final 
and not subject to adjustment. 
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Article 12.  Project Completion and Acceptance  
 

12.1 Closing Inspections. 
 

12.1.1 Substantial Completion Inspection. When Contractor considers the entire 
Work or part thereof Substantially Complete, it shall notify ODR in writing 
five (5) working days prior to the Substantial Completion inspection that 
the Work will be ready for Substantial Completion inspection on a specific 
date.  Contractor shall include with this notice Contractor’s Punchlist to 
indicate that it has previously inspected all the Work associated with the 
request for inspection, noting items it has corrected and included all remaining 
work items with date scheduled for completion or correction prior to final 
inspection.  The failure to include any items on this list does not alter the 
responsibility of Contractor to complete all Work in accordance with the 
Contract Documents.  If any of the items on this list prevents the Project from 
being used as intended, Contractor shall not request a Substantial Completion 
Inspection.  Owner and its representatives will review the list of items and 
schedule the requested inspection, or inform Contractor in writing that such an 
inspection is premature because the Work is not sufficiently advanced or 
conditions are not as represented on Contractor’s list. 

 
12.1.1.1 Prior to the Substantial Completion inspection, Contractor shall 

furnish a copy of its marked-up Record Documents and a 
preliminary copy of each instructional manual, maintenance and 
operating manual, parts catalog, wiring diagrams, spare parts, 
specified written warranties, and like publications or parts for all 
installed equipment, systems, and like items as described in the 
Contract Documents.  Delivery of these items is a prerequisite for 
requesting the Substantial Completion inspection. 

 
12.1.1.2 On the date requested by Contractor, or as mutually agreed upon 

pending the status of the Open Items List, A/E, ODR, Contractor, 
and other Owner representatives as determined by Owner will jointly 
attend the Substantial Completion inspection, which shall be 
conducted by ODR or their delegate.  If ODR concurs with the AE 
and Contractor in a determination that the Work is Substantially 
Complete, ODR will issue a Certificate of Substantial Completion to 
be signed by A/E, Owner, and Contractor establishing the date of 
Substantial Completion and identifying responsibilities for security, 
maintenance and insurance.  A/E will provide with this certificate a 
list of Punchlist items (the pre-final Punchlist) for completion prior 
to final inspection.  This list may include items in addition to those 
on Contractor’s Punchlist, which the inspection team deems 
necessary to correct or complete prior to final inspection.  If Owner 
occupies the Project upon determination of Substantial Completion, 
Contractor shall complete all corrective Work at the convenience of 
Owner, without disruption to Owner’s use of the Project for its 
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intended purposes. 
 

12.1.2 Final Inspection. Contractor shall complete the list of items identified on the 
pre-final Punchlist prior to requesting a final inspection.  Unless otherwise 
specified, or otherwise agreed in writing by the parties as documented on the 
Certificate of Substantial Completion, Contractor shall complete and/or 
correct all Work within thirty (30) days of the Substantial Completion date.  
Upon completion of the pre-final Punchlist work, Contractor shall give written 
notice to ODR and A/E that the Work will be ready for final inspection on a 
specific date.  Contractor shall accompany this notice with a copy of the 
updated pre-final Punchlist indicating resolution of all items.  On the date 
specified or as soon thereafter as is practicable, ODR, A/E and Contractor will 
inspect the Work.  A/E will submit to Contractor a final Punchlist of open 
items that the inspection team requires corrected or completed before final 
acceptance of the Work. 

 
12.1.2.1  Correct or complete all items on the final Punchlist before requesting 

Final Payment.  Unless otherwise agreed to in writing by the parties, 
complete this work within seven (7) days of receiving the final 
Punchlist.  Upon completion of the final Punchlist, notify A/E and 
ODR in writing stating the disposition of each final Punchlist item.  
A/E, Owner, and Contractor shall promptly inspect the completed 
items.  When the final Punchlist is complete, and the Contract is 
fully satisfied according to the Contract Documents ODR will issue 
a certificate establishing the date of Final Completion.  Completion 
of all Work is a condition precedent to Contractor’s right to receive 
Final Payment. 

 
12.1.3 Annotation.  Any Certificate issued under this Article may be annotated to 

indicate that it is not applicable to specified portions of the Work, or that it is 
subject to any limitation as determined by Owner. 

 
12.1.4 Purpose of Inspection.  Inspection is for determining the completion of the 

Work, and does not relieve Contractor of its overall responsibility for 
completing the Work in a good and competent fashion, in compliance with the 
Contract.  Work accepted with incomplete Punchlist items or failure of Owner 
or other parties to identify Work that does not comply with the Contract 
Documents or is defective in operation or workmanship does not constitute a 
waiver of Owner’s rights under the Contract or relieve Contractor of its 
responsibility for performance or warranties. 

 
12.1.5 Additional Inspections.  

 
12.1.5.1 If Owner’s inspection team determines that the Work is not 

substantially complete at the Substantial Completion inspection, 
ODR or A/E will give Contractor written notice listing cause(s) of 
the rejection.  Contractor will set a time for completion of  
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incomplete or defective work acceptable to ODR.  Contractor shall 
complete or correct all work so designated prior to requesting a 
second Substantial Completion inspection. 

 
12.1.5.2 If Owner’s inspection team determines that the Work is not complete 

at the final inspection, ODR or A/E will give Contractor written 
notice listing the cause(s) of the rejection.  Contractor will set a time 
for completion of incomplete or defective work acceptable to ODR.  
Contractor shall complete or correct all Work so designated prior to 
again requesting a final inspection. 

 
12.1.5.3 The Contract contemplates three (3) comprehensive inspections: the 

Substantial Completion inspection, the Final Completion inspection, 
and the inspection of completed final Punchlist items.  The cost to 
Owner of additional inspections resulting from the Work not being 
ready for one or more of these inspections is the responsibility of 
Contractor.  Owner may issue a ULCO deducting these costs from 
Final Payment.  Upon Contractor’s written request, Owner will 
furnish documentation of any costs so deducted.  Work added to the 
Contract by Change Order after Substantial Completion inspection is 
not corrective Work for purposes of determining timely completion, 
or assessing the cost of additional inspections. 

 
12.1.6  Phased Completion. The Contract may provide, or Project conditions may 

warrant, as determined by ODR, that designated elements or parts of the Work 
be completed in phases.  Where phased completion is required or specifically 
agreed to by the parties, the provisions of the Contract related to closing 
inspections, occupancy, and acceptance apply independently to each 
designated element or part of the Work.  For all other purposes, unless 
otherwise agreed by the parties in writing, Substantial Completion of the 
Work as a whole is the date on which the last element or part of the Work 
completed receives a Substantial Completion certificate.  Final Completion of 
the Work as a whole is the date on which the last element or part of the Work 
completed receives a Final Completion certificate or notice. 

 
12.2  Owner’s Right of Occupancy.  Owner may occupy or use all or any portion of the 

Work following Substantial Completion, or at any earlier stage of completion.  
Should Owner wish to use or occupy the Work, or part thereof, prior to Substantial 
Completion, ODR will notify Contractor in writing and identify responsibilities for 
security, maintenance and insurance.  Work performed on the premises by third 
parties on Owner’s behalf does not constitute occupation or use of the Work by 
Owner for purposes of this Article.  All Work performed by Contractor after 
occupancy, whether in part or in whole, shall be at the convenience of Owner so as to 
not disrupt Owner’s use of, or access to occupied areas of the Project. 
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12.3 Acceptance and Payment  
 

12.3.1  Request for Final Payment.  Following the certified completion of all work, 
including all final Punchlist items, cleanup, and the delivery of record 
documents, Contractor shall submit a certified Application for Final Payment 
and include all sums held as retainage and forward to A/E and ODR for 
review and approval. 

 
12.3.2  Final Payment Documentation.  Contractor shall submit, prior to or with the 

Application for Final Payment, final copies of all close out documents, 
maintenance and operating instructions, guarantees and warranties, 
certificates, Record Documents and all other items required by the Contract.  
Contractor shall submit evidence of return of access keys and cards, evidence 
of delivery to Owner of attic stock, spare parts, and other specified materials.  
Contractor shall submit consent of surety to Final Payment form and an 
affidavit that all payrolls, bills for materials and equipment, subcontracted 
work and other indebtedness connected with the Work, except as specifically 
noted, are paid, will be paid, after payment from Owner or otherwise satisfied 
within the period of time required by Tex. Gov’t Code, Chapter 2251.  
Contractor shall furnish documentation establishing payment or satisfaction of 
all such obligations, such as receipts, releases and waivers of claims and liens 
arising out of the Contract.  Contractor may not subsequently submit a claim 
on behalf of Subcontractor or vendor unless Contractor’s affidavit notes that 
claim as an exception.  The Affidavit referred to above is the Contractor’s 
Final Payment Affidavit. 

 
12.3.3  Architect/Engineer Approval.  A/E will review a submitted Application for 

Final Payment promptly but in no event later than ten (10) days after its 
receipt.  Prior to the expiration of this deadline, A/E will either: 1) return the 
Application for Final Payment to Contractor with corrections for action and 
resubmission; or 2) accept it, note their approval, and send to Owner. 

 
12.3.4  Offsets and Deductions.  Owner may deduct from the Final Payment all sums 

due from Contractor.  If the Certificate of Final Completion notes any Work 
remaining, incomplete, or defects not remedied, Owner may deduct the cost of 
remedying such deficiencies from the Final Payment.  On such deductions, 
Owner will identify each deduction, the amount, and the explanation of the 
deduction on or by the twenty-first (21st) day after Owner’s receipt of an 
approved Application for Final Payment.  Such offsets and deductions shall be 
incorporated via a final Change Order, including a ULCO as may be 
applicable. 

 
12.3.5  Final Payment Due.  Final Payment is due and payable by Owner, subject to 

all allowable offsets and deductions, on the thirtieth (30th) day following 
Owner’s approval of the Application for Payment.  If Contractor disputes any 
amount deducted by Owner, Contractor shall give notice of the dispute on or 
before the thirtieth (30th) day following receipt of Final Payment.  Failure to 
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do so will bar any subsequent claim for payment of amounts deducted.  
 

12.3.6 Effect of Final Payment.  Final Payment constitutes a waiver of all claims by 
Owner, relating to the condition of the Work except those arising from: 

 
12.3.6.1 Faulty or defective Work appearing after Substantial Completion 

(latent defects); 
 

12.3.6.2 Failure of the Work to comply with the requirements of the Contract 
Documents; 

 
12.3.6.3 Terms of any warranties required by the Contract, or implied by law; 

or 
 

12.3.6.4 Claims arising from personal injury or property damage to third 
parties. 

 
12.3.7 Waiver of Claims.  Submission of an Application for Final payment by the 

Contractor constitutes a waiver of all claims and liens by Contractor except 
those specifically identified in writing and submitted to ODR prior to the 
application for Final Payment. 

 
12.3.8 Effect on Warranty.  Regardless of approval and issuance of Final Payment, 

the Contract is not deemed fully performed by Contractor and closed until the 
expiration of all warranty periods. 
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Article 13.  Warranty and Guarantee 
 

13.1 Contractor’s General Warranty and Guarantee.  Contractor warrants to Owner that all 
Work is executed in accordance with the Contract, complete in all parts and in 
accordance with approved practices and customs, and of the required finish and 
workmanship.  Contractor further warrants that unless otherwise specified, all 
materials and equipment incorporated in the Work under the Contract are new.  
Owner may, at its option, agree in writing to waive any failure of the Work to 
conform to the Contract, and to accept a reduction in the Contract price for the cost of 
repair or diminution in value of the Work by reason of such defect.  Absent such a 
written agreement, Contractor’s obligation to perform and complete the Work in 
accordance with the Contract Documents is absolute and is not waived by any 
inspection or observation by Owner, A/E or others, by making any progress payment 
or final payment, by the use or occupancy of the Work or any portion thereof by 
Owner, at any time, or by any repair or correction of such defect made by Owner. 

 
13.2 Warranty Period.  Except as may be otherwise specified or agreed, Contractor shall 

repair all defects in materials, equipment, or workmanship appearing within one year 
from the date of Substantial Completion of the Work or at Final Completion if no 
Substantial Completion inspection is held.  If Substantial Completion occurs by 
phase, then the warranty period for that particular Work begins on the date of such 
occurrence, or as otherwise stipulated on the Certificate of Substantial Completion for 
the particular Work. 

 
13.3 Limits on Warranty.  Contractor’s warranty and guarantee hereunder excludes defects 

or damage caused by: 
 

13.3.1 Modification or improper maintenance or operation by persons other than 
Contractor, Subcontractors, or any other individual or entity for whom 
Contractor is not responsible, unless Owner is compelled to undertake 
maintenance or operation due to the neglect of Contractor. 

 
13.3.2 Normal wear and tear under normal usage after acceptance of the Work by 

Owner. 
 

13.4 Events Not Affecting Warranty.  Contractor’s obligation to perform and complete the 
Work in a good and workmanlike manner in accordance with the Contract Documents 
is absolute.  None of the following will constitute an acceptance of defective Work 
that is not in accordance with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

 
13.4.1 Observations by Owner and/or A/E; 
 
13.4.2 Recommendation to pay any progress or final payment by A/E; 
 
13.4.3 The issuance of a certificate of Substantial Completion or any payment by 

Owner to Contractor under the Contract Documents; 



2010 Uniform General Conditions 
 

 
54 

13.4.4 Use or occupancy of the Work or any part thereof by Owner; 
 
13.4.5 Any acceptance by Owner or any failure to do so; 
 
13.4.6 Any review of a Shop Drawing or sample submittal; or 
 
13.4.7 Any inspection, test or approval by others. 

 
13.5  Separate Warranties.  If a particular piece of equipment or component of the Work for 

which the Contract requires a separate warranty is placed in continuous service before 
Substantial Completion, the warranty period for that equipment or component will not 
begin until Substantial Completion, regardless of any warranty agreements in place 
between suppliers and/or Subcontractors and Contractor.  ODR will certify the date of 
service commencement in the Substantial Completion certificate. 

 
13.5.1  In addition to Contractor‘s warranty and duty to repair, Contractor expressly 

assumes all warranty obligations required under the Contract for specific 
building components, systems and equipment. 

 
13.5.2  Contractor may satisfy any such obligation by obtaining and assigning to 

Owner a complying warranty from a manufacturer, supplier, or Subcontractor.  
Where an assigned warranty is tendered and accepted by Owner which does 
not fully comply with the requirements of the Contract, Contractor remains 
liable to Owner on all elements of the required warranty not provided by the 
assigned warranty. 

 
13.6 Correction of Defects.  Upon receipt of written notice from Owner, or any agent of 

Owner designated as responsible for management of the warranty period, of the 
discovery of a defect, Contractor shall promptly remedy the defect(s), and provide 
written notice to Owner and designated agent indicating action taken.  In case of 
emergency where delay would cause serious risk of loss or damage to Owner, or if 
Contractor fails to remedy within thirty (30) days, or within another period agreed to 
in writing, Owner may correct the defect and be reimbursed the cost of remedying the 
defect from Contractor or its surety. 

 
13.7 Certification of Non Asbestos Containing Materials or Work.  Contractor shall ensure 

compliance with the Asbestos Hazard Emergency Response Act (AHERA– 40 C.F.R 
§ 763-99(7)) from all Subcontractors and materials suppliers, and shall provide a 
notarized certification to Owner that all equipment and materials used in fulfillment 
of their Contract responsibilities are non-Asbestos Containing Building Materials 
(ACBM).  This certification must be provided no later than Contractor’s application 
for Final Payment. 
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Article 14.  Suspension and Termination 
 

14.1 Suspension of Work for Cause.  Owner may, at any time without prior notice, 
suspend all or any part of the Work, if after reasonable observation and/or 
investigation, Owner determines it is necessary to do so to prevent or correct any 
condition of the Work, which constitutes an immediate safety hazard, or which may 
reasonably be expected to impair the integrity, usefulness or longevity of the Work 
when completed. 

 
14.1.1 Owner will give Contractor a written notice of suspension for cause, setting 

forth the reason for the suspension and identifying the Work suspended.  
Upon receipt of such notice, Contractor shall immediately stop the Work so 
identified.  As soon as practicable following the issuance of such a notice, 
Owner will initiate and complete a further investigation of the circumstances 
giving rise to the suspension, and issue a written determination of the findings. 

 
14.1.2 If it is confirmed that the cause was within the control of Contractor, 

Contractor will not be entitled to an extension of time or any compensation for 
delay resulting from the suspension.  If the cause is determined not to have 
been within the control of Contractor, and the suspension has prevented 
Contractor from completing the Work within the Contract Time, the 
suspension is an excusable delay and a time extension will be granted through 
a Change Order. 

 
14.1.3 Suspension of Work under this provision will be no longer than is reasonably 

necessary to remedy the conditions giving rise to the suspension. 
 

14.2 Suspension of Work for Owner’s Convenience.  Upon seven (7) days written notice 
to Contractor, Owner may at any time without breach of the Contract suspend all or 
any portion of the Work for a period of up to thirty (30) days for its own convenience.  
Owner will give Contractor a written notice of suspension for convenience, which 
sets forth the number of suspension days for which the Work, or any portion of it, and 
the date on which the suspension of Work will cease.  When such a suspension 
prevents Contractor from completing the Work within the Contract Time, it is an 
excusable delay.  A notice of suspension for convenience may be modified by Owner 
at any time on seven (7) days written notice to Contractor.  If Owner suspends the 
Work for its convenience for more than sixty (60) consecutive days, Contractor may 
elect to terminate the Contract pursuant to the provisions of the Contract. 

 
14.3 Termination by Owner for Cause.  

 
14.3.1 Upon written notice to Contractor and its surety, Owner may, without 

prejudice to any right or remedy, terminate the Contract and take possession 
of the Site and of all materials, equipment, tools, construction equipment, and 
machinery thereon owned by Contractor under any of the following 
circumstances: 
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14.3.1.1 Persistent or repeated failure or refusal, except during complete or 
partial suspensions of work authorized under the Contract, to supply 
enough properly skilled workmen or proper materials; 

 
14.3.1.2 Persistent disregard of laws, ordinances, rules, regulations or orders 

of any public authority having jurisdiction, including ODR; 
 

14.3.1.3 Persistent failure to prosecute the Work in accordance with the 
Contract, and to ensure its completion within the time, or any 
approved extension thereof, specified in the Contract; 

 
14.3.1.4 Failure to remedy defective work condemned by ODR; 

 
14.3.1.5 Failure to pay Subcontractors, laborers, and material suppliers 

pursuant to Tex. Gov’t Code, Chapter 2251; 
 

14.3.1.6 Persistent endangerment to the safety of labor or of the Work; 
 

14.3.1.7 Failure to supply or maintain statutory bonds or to maintain required 
insurance, pursuant to the Contract; 

 
14.3.1.8 Any material breach of the Contract; or 

 
14.3.1.9 Contractor’s insolvency, bankruptcy, or demonstrated financial 

inability to perform the Work. 
 

14.3.2 Failure by Owner to exercise the right to terminate in any instance is not a 
waiver of the right to do so in any other instance. 

 
14.3.3 Should Owner decide to terminate the Contract under the provisions of 

Section 14.3, it will provide to Contractor and its surety thirty (30) days prior 
written notice. 

 
14.3.4 Should Contractor or its surety, after having received notice of termination, 

demonstrate to the satisfaction of Owner that Contractor or its surety are 
proceeding to correct such default with diligence and promptness, upon which 
the notice of termination was based, the notice of termination may be 
rescinded in writing by Owner.  If so rescinded, the Work may continue 
without an extension of time. 

 
14.3.5 If Contractor or its surety fails, after written notice from Owner to commence 

and continue correction of such default with diligence and promptness to the 
satisfaction of Owner within thirty (30) days following receipt of notice, 
Owner may arrange for completion of the Work and deduct the cost of 
completion from the unpaid Contract Sum. 
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14.3.5.1  This amount includes the cost of additional Owner costs such as A/E 
services, other consultants, and contract administration. 

 
14.3.5.2  Owner will make no further payment to Contractor or its surety 

unless the costs to complete the Work are less than the Contract 
balance, then the difference shall be paid to Contractor or its surety.  
If such costs exceed the unpaid balance, Contractor or its surety will 
pay the difference to Owner. 

 
14.3.5.3 This obligation for payment survives the termination of the Contract. 

 
14.3.5.4 Owner reserves the right in termination for cause to take assignment 

of all the Contracts between Contractor and its Subcontractors, 
vendors, and suppliers.  ODR will promptly notify Contractor of the 
contracts Owner elects to assume.  Upon receipt of such notice, 
Contractor shall promptly take all steps necessary to effect such 
assignment. 

 
14.4 Conversion to Termination for Convenience.  In the event that any termination of 

Contractor for cause under Section 14.3 is later determined to have been improper, 
the termination shall automatically convert to a termination for convenience under 
Section 14.5 and Contractor’s recovery for termination shall be strictly limited to the 
payments allowable under Section 14.5. 

 
14.5 Termination for Convenience of Owner.  Owner reserves the right, without breach, to 

terminate the Contract prior to, or during the performance of the Work, for any 
reason.  Upon such an occurrence, the following shall apply: 

 
14.5.1 Owner will immediately notify Contractor and A/E in writing, specifying the 

reason for and the effective date of the Contract termination.  Such notice may 
also contain instructions necessary for the protection, storage or 
decommissioning of incomplete work or systems, and for safety. 

 
14.5.2 Upon receipt of the notice of termination, Contractor shall immediately 

proceed with the following obligations, regardless of any delay in determining 
or adjusting any amounts due at that point in the Contract: 

 
14.5.2.1 Stop all work. 

 
14.5.2.2 Place no further subcontracts or orders for materials or services. 

 
14.5.2.3 Terminate all subcontracts for convenience. 

 
14.5.2.4 Cancel all materials and equipment orders as applicable. 

 
14.5.2.5 Take action that is necessary to protect and preserve all property 

related to the Contract which is in the possession of Contractor. 
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14.5.3 When the Contract is terminated for Owner’s convenience, Contractor may 
recover from Owner payment for all Work executed.  Contractor may not 
claim lost profits on other work or lost business opportunities. 

 
14.6 Termination By Contractor.  If the Work is stopped for a period of ninety (90) days 

under an order of any court or other public authority having jurisdiction, or as a result 
of an act of government, such as a declaration of a national emergency making 
materials unavailable, through no act or fault of Contractor or Subcontractor or their 
agents or employees or any other persons performing any of the Work under a 
contract with Contractor, then Contractor may, upon thirty (30) additional days 
written notice to ODR, terminate the Contract and recover from Owner payment for 
all Work executed, but not lost profits on other work or lost business opportunities.  If 
the cause of the Work stoppage is removed prior to the end of the thirty (30) day 
notice period, Contractor may not terminate the Contract. 

 
14.7 Settlement on Termination.  When the Contract is terminated for any reason, at any 

time prior to one hundred eighty (180) days after the effective date of termination, 
Contractor shall submit a final termination settlement proposal to Owner based upon 
recoverable costs as provided under the Contract.  If Contractor fails to submit the 
proposal within the time allowed, Owner may unilaterally determine the amount due 
to Contractor because of the termination and pay the determined amount to 
Contractor. 
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Article 15.  Dispute Resolution 
 

15.1 Unresolved Contractor Disputes.  The dispute resolution process provided for in Tex. 
Gov’t Code, Chapter 2260, and the procedures provided in Title 31, Part 2, 
Chapter 51, Subchapter J of the Texas Administrative Code shall be used by 
Contractor to attempt to resolve any claim for breach of Contract  in an amount less 
than $250,000.00 made by Contractor that is not resolved under procedures 
described throughout the Uniform General Conditions, Supplementary Conditions, or 
Special Conditions of the Contract.  Contract disputes for a claim of $250,000.00 
or more shall be governed by Civil Practices and Remedies Code, Chapter 114 

 
15.2 Alternative Dispute Resolution Process.  Owner may establish a dispute resolution 

process to be utilized in advance of that outlined in Tex. Gov’t Code, Chapter 2260. 
 
15.3 Nothing herein shall hinder, prevent, or be construed as a waiver of Owner’s right to 

seek redress on any disputed matter in a court of competent jurisdiction. 
 
15.4 Nothing herein shall waive or be construed as a waiver of the State’s sovereign 

immunity. 
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Article 16.  Miscellaneous 
 

16.1 Supplementary General and Special Conditions.  When the Work contemplated by 
Owner is of such a character that the foregoing Uniform General Conditions of the 
Contract cannot adequately cover necessary and additional contractual relationships, 
the Contract may include Supplementary General and Special Conditions as described 
below: 

 
16.1.1 Supplementary General Conditions may describe the standard procedures and 

requirements of contract administration followed by a contracting agency of 
the State.  Supplementary General Conditions may expand upon matters 
covered by the Uniform General Conditions, where necessary, provided the 
expansion does not weaken the character or intent of the Uniform General 
Conditions.  Supplementary General Conditions are of such a character that it 
is to be anticipated that a contracting agency of the State will normally use the 
same, or similar, conditions to supplement each of its several projects. 

 
16.1.2 Special Conditions shall relate to a particular Project and be unique to that 

Project but shall not weaken the character or intent of the Uniform General 
Conditions. 

 
16.2 Federally Funded Projects.  On Federally funded projects, Owner may waive, suspend 

or modify any Article in these Uniform General Conditions which conflicts with any 
Federal statue, rule, regulation or procedure, where such waiver, suspension or 
modification is essential to receipt by Owner of such Federal funds for the Project.  In 
the case of any Project wholly financed by Federal funds, any standards required by 
the enabling Federal statute, or any Federal rules, regulations or procedures adopted 
pursuant thereto, shall be controlling. 

 
16.3 Internet-based Project Management Systems.  At its option, Owner may administer its 

design and construction management through an Internet-based management system.  
In such cases, Contractor shall conduct communication through this media and 
perform all Project related functions utilizing this database system.  This includes 
correspondence, submittals, Requests for Information, vouchers or payment requests 
and processing, amendment, Change Orders and other administrative activities. 

 
16.3.1 Accessibility and Administration. 

 
16.3.1.1 When used, Owner will make the software accessible via the Internet 

to all Project team members. 
 

16.3.1.2 Owner shall administer the software. 
 

16.3.2 Training.  When used, Owner shall provide training to the Project team 
members. 

 
End of Uniform General Conditions 
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1.0 Definitions.  For purposes of this Contract: 
 

1.1 Owner Parties.  “Owner Parties” means the State of Texas and any Agency of the State of Texas, 
acting through the responsible entity of the State of Texas identified in the Contract as the Owner.  
Owner herein shall mean the Texas Parks and Wildlife Department. 

 
1.2 Contractor.  “Contractor” shall mean the vendor providing the service or work to be performed 

under this Contract. 
 
1.3 Subcontractor.  “Subcontractor” shall include subcontractors of any tier. 
 
1.4 ISO.  “ISO” means Insurance Services Office. 

 
2.0 Contractor Insurance Representations to Owner Parties 
 

2.1 It is expressly understood and agreed that the insurance coverages required herein: 
 

2.1.1 Represent Owner Parties’ minimum requirements and are not to be construed to void or 
limit the Contractor’s indemnity obligations as contained in this Contract nor represent in 
any manner a determination of the insurance coverages the Contractor should or should 
not maintain for its own protection; and 

 
2.1.2 are being, or have been, obtained by the Contractor in support of the Contractor’s liability 

and indemnity obligations under this Contract.  Irrespective of the requirements as to 
insurance to be carried as provided for herein, the insolvency, bankruptcy or failure of 
any insurance company carrying insurance of the Contractor, or the failure of any 
insurance company to pay claims accruing, shall not be held to affect, negate or waive 
any of the provisions of this Contract. 

 
2.2 Failure to obtain and maintain the required insurance shall constitute a material breach of, and 

default under, this Contract. If the Contractor shall fail to remedy such breach within five (5) 
business days after notice by the Owner, the Contractor will be liable for any and all costs, 
liabilities, damages and penalties resulting to the Owner Parties from such breach, unless a written 
waiver of the specific insurance requirement(s) is provided to the Contractor by the Owner.  In the 
event of any failure by the Contractor to comply with the provisions of this Contract, the Owner 
may, without in any way compromising or waiving any right or remedy at law or in equity, on 
notice to the Contractor, purchase such insurance, at the Contractor’s expense, provided that the 
Owner shall have no obligation to do so and if the Owner shall do so, the Contractor shall not be 
relieved of or excused from the obligation to obtain and maintain such insurance amounts and 
coverages. 

 
2.3 This Exhibit is an independent contract provision and shall survive the termination or expiration of 

the Construction Contract. 
 

3.0 Conditions Affecting All Insurance Required Herein 
 

3.1 Cost of Insurance.  All insurance coverage shall be provided at the Contractor’s sole expense. 
 
3.2 Status and Rating of Insurance Company.  All insurance coverage shall be written through 

insurance companies authorized to do business in the state in which the work is to be performed 
and rated no less than A-: VII in the most current edition of A. M. Best’s Key Rating Guide. 

 
3.3 Restrictive, Limiting, or Exclusionary Endorsements.  All insurance coverage shall be provided to 

the Owner Parties in compliance with the requirements herein and shall contain no endorsements 
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that restrict, limit, or exclude coverage required herein in any manner without the prior express 
written approval of the Owner. 

 
3.4 Limits of Liability.  The limits of liability may be provided by a single policy of insurance but in 

no event shall the total limits of liability available for any one occurrence or accident be less than 
the amount required herein. 

 
3.5 Notice of Cancellation or Material Reduction in Coverage.  All insurance coverage shall contain 

the following express provision: 
 

In the event of cancellation, material change in coverage, or a non-renewal 
affecting the Owner as certificate holder, thirty (30) days prior written notice 
shall be given to the certificate holder. 

 
3.6 Waiver of Subrogation.  The Contractor hereby agrees to waive its rights of recovery from the 

Owner Parties with regard to all causes of property and/or liability loss and shall cause a waiver of 
subrogation endorsement to be provided in favor of the Owner Parties on all insurance coverage 
carried by the Contractor, whether required herein or not.   

 
3.7 Deductible/Retention.  Except as otherwise specified herein, no insurance required herein shall 

contain a deductible or self-insured retention in excess of $25,000 without prior written approval 
of the Owner.  All deductibles and/or retentions shall be paid by, assumed by, for the account of, 
and at the Contractor’s sole risk.  The Contractor shall not be reimbursed for same. 

 
4.0 Maintenance of Insurance.  The following insurance shall be maintained in effect with limits not less than 

those set forth below at all times during the term of this Contract and thereafter as required: 
 
4.1 Commercial General Liability Insurance 

 
4.1.1 Coverage.  Such insurance shall cover liability arising out of all locations and operations 

of the Contractor, including but not limited to liability assumed under this contract 
(including the tort liability of another assumed in a business contract).  Defense shall be 
provided as an additional benefit and not included within the limit of liability. 

 
4.1.2 Form.  Commercial General Liability Occurrence form (at least as broad as an 

unmodified ISO CG 0001 0798 or its equivalent). 
 
4.1.3 Amount of Insurance.  Coverage shall be provided with limits of not less than: 

 
Each Occurrence Limit ................................................................ $1,000,000 
General Aggregate Limit ............................................................. $2,000,000 
Product-Completed Operations Aggregate Limit ........................ $2,000,000 
Personal and Advertising Liability .............................................. $1,000,000 
Damages to Premises Rented to You................................................ $50,000 
Medical Expense each person............................................................. $5,000 

 
4.1.4 Required Endorsements 

 
a. Additional Insured.  Additional insured status shall be provided in favor of the 

Owner Parties on ISO forms CG 20 10 or its equivalent. 
b. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5, 

above. 
c. Primary and Non-Contributing Liability.  It is the intent of the parties to this 

Contract that all insurance coverage required herein shall be primary to and shall 
seek no contribution from all insurance available to Owner Parties, with Owner 
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Parties’ insurance being excess, secondary and non-contributing.  This CGL 
coverage shall be endorsed to provide such primary and non-contributing 
liability coverage. 

d. Waiver of Subrogation, as required in 3.6, above. 
 
4.1.5 Continuing Commercial General Liability Insurance.  The Contractor shall maintain such 

insurance in identical coverage, form and amount, including required endorsements, for 
the duration of the contract and the warranty period.  

 
4.2 Business Auto Liability Insurance 

 
4.2.1 Coverage.  Such insurance shall cover liability arising out of any auto (including owned, 

hired, and non-owned). 
 
4.2.2 Form.  Business Auto form (at least as broad as an unmodified ISO CA 0001 or its 

equivalent). 
 
4.2.3 Amount of Insurance.  Coverage shall be provided with a limit of not less than 

$1,000,000. 
 

4.2.4 Required Endorsements 
 

a. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5, 
above. 

b. Waiver of Subrogation, as required in 3.6, above. 
 

4.3 Workers’ Compensation/Employer’s Liability Insurance 
 

4.3.1 Coverage.  Such insurance shall cover liability arising out of the Contractor’s 
employment of workers and anyone for whom the Contractor may be liable for workers’ 
compensation claims.  Workers’ compensation insurance is required, and no “alternative” 
forms of insurance shall be permitted.  USL&H must be provided where such exposure 
exists. 

 
By signing the Contract or providing or causing to be provided a certificate of coverage, 
Contractor is representing to Owner that all employees of the Contractor who will 
provide services on the Project will be covered by worker’s compensation coverage for 
the duration of the Project, that the coverage will be based on proper reporting 
classification codes and payroll amounts, and that all coverage agreements will be filed 
with the appropriate insurance carrier, or in the case of self-insured, with the Texas 
Worker’s Compensation Commission.  Providing false or misleading information may 
subject Contractor to administrative penalties, criminal penalties, civil penalties or other 
civil actions.   
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4.3.2 Amount of Insurance.  Coverage shall be provided with a limit of not less than: 

 
Workers’ Compensation:  Statutory limits. 
 
Employer’s Liability:   

            Bodily Injury by Accident  $1,000,000 Ea. Accident 

    Bodily Injury by Disease  $1,000,000 Ea. Employee 

    Bodily Injury by Disease  $1,000,000 Policy Limit  

 
4.3.3 Required Endorsements 

 
a. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5, 

above. 
b. Waiver of Subrogation, as required in 3.6, above. 

 
4.4 Reserved 

 
4.5 Builder’s Risk 

 
4.5.1 Insureds.  Insureds shall include: 

 
a. Owner, General Contactor and all Loss Payees and Mortgagees as Named 

Insureds; and 
b. subcontractors of all tiers in the Work as Additional Insureds. 

 
4.5.2 Covered Property.  Such insurance shall cover: 

 
a. all structure(s) under construction, including retaining walls, paved surfaces and 

roadways, bridges, glass, foundation(s), footings, underground pipes and wiring, 
excavations, grading, backfilling or filling;  

b. all temporary structures (e.g., fencing, scaffolding, cribbing, false work, forms, 
site lighting, temporary utilities and buildings) located at the site; 

c. all property including materials and supplies on site for installation; 
d. all property including materials and supplies at other locations but intended for 

use at the site; 
e. all property including materials and supplies in transit to the site for installation 

by all means of transportation other than ocean transit; and 
f. other Work at the site identified in the Contract to which this Exhibit is attached. 

 
4.5.3 Form 

 
a.    Coverage shall be at least as broad as an unmodified ISO Special form, shall be 

provided on a completed-value basis, and shall be primary to any other coverage 
insurance available to the insured parties, with that other insurance being excess, 
secondary and non-contributing. 

b.       No protective safeguard warranty shall be permitted.   
c.                    Required coverage shall further include: 

                                                                                                 
i.                   Agreed value Included without sublimit 
ii.                 Replacement cost Included  
iii.               Theft Included without sublimit 
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4.5.4 Amount of Insurance. Coverage shall be provided in an amount equal at all times to the 
full replacement value and cost of debris removal for any single occurrence. 

 
4.5.5 Deductibles.  Deductibles shall not exceed $5,000 per occurrence without the prior 

written consent of Owner: 
 

4.5.6 Termination of Coverage.  This insurance shall be maintained in effect, unless otherwise 
provided for in the Agreement Documents, until the earliest of the following dates: 

  
a.      the date on which all persons and organizations who are insureds under the policy 

agree that it shall be terminated; 
b.     the date on which final payment, as provided for in the Agreement to which this 

Exhibit is attached, has been made; or 
c.     the date on which the insurable interests in the Covered Property of all insureds other               
       than Contractor have ceased: 

 
4.5.7 Waiver of Subrogation. The waiver of subrogation provision shall be endorsed as 

follows: 
 

a. A waiver of subrogation shall be provided in favor of all insureds. 
b. The waiver of subrogation provisions shall be endorsed as follows: 

 
Should a covered loss be subrogated, either in whole or in 
part, your rights to any recovery will come first, and we will 
be entitled to a recovery only after you have been fully 
compensated for the loss. 
 

4.6 Reserved 

 

5.0 RESERVED 
 
6.0 Evidence of Insurance 
 

6.1 Provision of Evidence.  Evidence of the insurance coverage required to be maintained by the 
Contractor, represented by certificates of insurance, evidence of insurance, and endorsements 
issued by the insurance company or its legal agent, and must be furnished to the Owner prior to 
commencement of Work and not later than ten (10) days after receipt of the Notice of Intent to 
Award.  New certificates of insurance, evidence of insurance, and endorsements shall be provided 
to the Owner prior to the termination date of the current certificates of insurance, evidence of 
insurance, and endorsements. 

 
6.2 Form and Specifications.  Such certificates of insurance and/or evidence of insurance shall 

specify: 
 

6.2.1 The Owner as a certificate holder with correct mailing address. 
6.2.2 Insured’s name, which must match that on this Contract. 
6.2.3 Insurance companies affording each coverage, policy number of each coverage, policy 

dates of each coverage, all coverages and limits described herein, and signature of 
authorized representative of insurance company. 

6.2.4 Producer of the certificate with correct address and phone number listed. 
6.2.5 Additional insured status required herein. 
6.2.6 Amount of any deductibles and/or retentions. 
6.2.7 Cancellation, non-renewal and material reduction in coverage notification as required by 

this Contract.   
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6.2.8 Designated Construction Project Aggregate Limits required herein. 
6.2.9 Personal Injury contractual liability required herein. 
6.2.10 Primary and non-contributing status required herein. 
6.2.11 Waivers of subrogation required herein. 
6.2.12 The certificate of insurance shall list all exclusions and limitations added by endorsement 

to the general liability insurance coverage 
 

6.3 Required Endorsements.  A general liability additional insured endorsement shall also be 
provided. 

 
6.4 Failure to Obtain.  Failure of any Owner Party to demand such certificate or other evidence of full 

compliance with these insurance requirements or failure of any Owner Party to identify a 
deficiency from evidence that is provided shall not be construed as a waiver of the Contractor’s 
obligation to maintain such insurance. 

 
6.5 Certified Copies.  Upon request of any Owner Party, the Contractor shall provide to the Owner a 

certified copy of all insurance policies required herein within ten (10) days of any such request.  
Renewal policies, if necessary, shall be delivered to the Owner prior to the expiration of the 
previous policy. 

 
6.6 Commencement of Work.  Commencement of Work without provision of the required certificate 

of insurance, evidence of insurance and/or required endorsements, or without compliance with any 
other provision of this Contract, shall not constitute a waiver by any Owner Party of any rights.   
The Owner shall have the right, but not the obligation, of prohibiting the Contractor or any 
subcontractor from performing any Work until such certificate of insurance, evidence of insurance 
and/or required endorsements are received and approved by the Owner. 

 
7.0 Insurance Requirements of Contractor’s Subcontractors 
 

7.1 Insurance similar to that required of the Contractor shall be provided by all subcontractors (or 
provided by the Contractor on behalf of subcontractors) to cover operations performed under any 
subcontract Contract.  The Contractor shall be held responsible for any modification in these 
insurance requirements as they apply to subcontractors.  The Contractor shall maintain certificates 
of insurance from all subcontractors containing provisions similar to those listed herein (modified 
to recognize that the certificate is from subcontractor) enumerating, among other things, the 
waivers of subrogation, additional insured status, and primary liability as required herein, and 
make them available to the Owner upon request. 

 
7.2 The Contractor is fully responsible for loss and damage to its property on the site, including tools 

and equipment, and shall take necessary precautions to prevent damage to or vandalism, theft, 
burglary, pilferage and unexplained disappearance of property. Any insurance covering the 
Contractor’s or its subcontractor’s property shall be the Contractor’s and its subcontractor’s sole 
and complete means or recovery for any such loss. To the extent any loss is not covered by said 
insurance or subject to any deductible or co-insurance, the Contractor shall not be reimbursed for 
same.  Should the Contractor or its subcontractors choose to self insure this risk, it is expressly 
agreed that the Contractor hereby waives, and shall cause its subcontractors to waive, any claim 
for damage or loss to said property in favor of the Owner Parties. 
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8.0 Use of the Owner’s Equipment.  The Contractor, its agents, employees, subcontractors or suppliers shall 

use the Owner’s equipment only with express written permission of the Owner’s designated representative 
and in accordance with the Owner’s terms and condition for such use.  If the Contractor or any of its 
agents, employees, subcontractors or suppliers utilize any of the Owner’s equipment for any purpose, 
including machinery, tools, scaffolding, hoists, lifts or similar items owned, leased or under the control of 
the Owner, the Contractor shall defend, indemnify and be liable to the Owner Parties for any and all loss or 
damage which may arise from such use. 

 
9.0 Release and Waiver.  The Contractor hereby releases, and shall cause its subcontractors to release, the 

Owner Parties from any and all claims or causes of action whatsoever which the Contractor and/or its 
subcontractors might otherwise now or hereafter possess resulting in or from or in any way connected with 
any loss covered by insurance, whether required herein or not, or which should have been covered by 
insurance required herein, including the deductible and/or uninsured portion thereof, maintained and/or 
required to be maintained by the Contractor and/or its subcontractors pursuant to this Contract. 
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PREVAILING WAGE RATE DETERMINATION INFORMATION 

 
Chapter 2258, Texas Government Code, Title 10 requires that state agencies, (including universities), 
cities, counties, independent school districts, and all other political subdivisions that engage in public 
works construction projects produce and include prevailing wage rate determinations in the project 
bidding and contract documents. 
 
Chapter 2258 requires that the contractor who is awarded a contract by a public body and a contractor’s 
subcontractor shall pay not less than the rates determined by such state agencies to workers employed for 
the execution of such work.  Pursuant to Chapter 2258, Texas Parks and Wildlife has ascertained the 
following wages to be paid for the various classifications of workers, in the locality of this project.  In 
determining these wages, TPWD has utilized the Prevailing Wage Rates as determined by the U.S. DOL 
in accordance with the Davis-Bacon Act.   
  
See attached wage rate document.  
 
General Decision Number: TX160250 01/08/2016  TX250 
 
Superseded General Decision Number: TX20150250 
 
State: Texas 
 
Construction Type: Building 
 
Counties: Palo Pinto and Panola Counties in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0             01/08/2016 
 
 ASBE0021-004 05/01/2013 
 
                                  Rates          Fringes 
 
Heat and Frost    
Insulator/Asbestos Worker........$ 21.52             7.15 
---------------------------------------------------------------- 
 BOIL0074-004 01/01/2013 
 
Palo Pinto 
 
                                  Rates          Fringes 
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  Boilermaker....................$ 22.71            20.63 
---------------------------------------------------------------- 
 BOIL0587-004 01/01/2013 
 
Panola County 
 
                                  Rates          Fringes 
 
  Boilermaker....................$ 22.71            20.63 
---------------------------------------------------------------- 
* IRON0263-017 06/01/2015 
 
                                  Rates          Fringes 
 
  Ironworker, reinforcing........$ 23.00             6.55 
---------------------------------------------------------------- 
 LABO0154-022 05/01/2008 
 
                                  Rates          Fringes 
 
 Laborers: (Mason Tender -    
Cement/Concrete).................$ 14.25             2.90 
---------------------------------------------------------------- 
  SUTX2009-105 04/20/2009 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 20.00             0.00 
   
CARPENTER, Includes    
Acoustical Ceiling    
Installation, and Hardwood    
Floor Installation...............$ 14.30             0.00 
   
CEMENT MASON/CONCRETE FINISHER...$ 13.29             0.00 
   
ELECTRICIAN......................$ 18.06             4.87 
   
IRONWORKER, STRUCTURAL...........$ 15.48             0.00 
   
LABORER:  Common or General......$  9.73             0.00 
   
LABORER:  Landscape &    
Irrigation.......................$  8.50             0.22 
   
LABORER:  Mason Tender - Brick...$ 12.02             0.00 
   
LABORER:  Mortar Mixer...........$ 12.00             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 11.00             0.00 
   
OPERATOR:  Bulldozer.............$ 13.00             0.31 
   
OPERATOR:  Crane.................$ 21.33             0.00 
   
OPERATOR:  Forklift..............$ 14.58             0.00 
   
OPERATOR:  Loader (Front End)....$ 10.54             0.00 
   
PAINTER:  Brush, Roller and    
Spray............................$ 13.50             0.00 
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PLUMBER..........................$ 20.38             4.74 
   
ROOFER...........................$ 13.64             1.80 
   
SHEET METAL WORKER...............$ 17.00             0.00 
   
TILE SETTER......................$ 15.00             0.00 
   
TRUCK DRIVER.....................$ 12.52             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
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rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
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STATE OF TEXAS 
 
COUNTY OF ___________________ 

 Project Number 116502 
 Contract Number _______ 

 
KNOW ALL MEN BY THESE PRESENTS: 
 

That we, __________________________________________________________________________, as PRINCIPAL,  
 
and ______________________________________________________________________________, as SURETY(S), 
 
 
Surety Address:  ___________________________________________________________________________________________ 
 
Surety Phone:     __________________________________________  Surety Fax:_______________________________________ 
 
 
are hereby held and firmly bound unto the State of Texas in the penal sum of:  
____________________________________________________________________________ Dollars ($___________) 
for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors, administrators, 
successors, and assigns jointly and severally, firmly by these presents. 
 

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain contract dated 
______________________, 20__, hereto attached, and made a part hereof, with the State of Texas, acting by and 
through the Texas Parks and Wildlife Department, to commence and complete certain public works described as: 
 

Project No. 116502, Brood Stock Facility, Possum Kingdom Fish Hatchery, Palo Pinto County, Texas 
 

NOW THEREFORE, the conditions of this obligation are such that, if the PRINCIPAL shall promptly make 
payment to all claimants as defined in TITLE 10, TEXAS GOVERNMENT CODE, CHAPTER 2253, as amended, 
supplying labor and materials in the prosecution of the work provided for in said contract and any and all duly authorized 
changes to said contract that may hereafter be made, notice of such changes to the SURETY(S) being hereby waived, 
then, this obligation shall be null and void, otherwise it shall remain in full force and effect. 

 
 This bond is made and entered into solely for the protection of all claimants supplying labor and materials in the 
prosecution of the work provided for in said contract, and all such claimants shall have a direct right to action under the 
bond as provided in TITLE 10, TEXAS GOVERNMENT CODE, CHAPTER 2253, as amended. 
 

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this 
_____ day of ________________, 20__, the name and corporation seal of each corporate party being hereto affixed 
and these presents duly signed by its undersigned representative pursuant to authority of its governing body. 
           
PRINCIPAL  
 
 

 
BY_________________________________ 
 

 
SURETY 

 
 
BY_________________________________ 
 

PAYMENT BOND 
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STATE OF TEXAS 
 
COUNTY OF _____________ 

 Project Number 116502 
 Contract Number ___________ 

KNOW ALL MEN BY THESE PRESENTS: 
 

That we, __________________________________________________________________________, as PRINCIPAL,  
 
and ______________________________________________________________________________, as SURETY(S), 
 
 
Surety Address:  ___________________________________________________________________________________________ 
 
Surety Phone:     __________________________________________ Surety Fax:_______________________________________ 
 
 
are hereby held and firmly bound unto the State of Texas in the penal sum of:  
 
______________________________________________________________________ Dollars ($_________________) 
for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents. 
 

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain contract dated 
_________________________, 20___, hereto attached, and made a part hereof, with the State of Texas, acting by and 
through the Texas Parks and Wildlife Department, to commence and complete certain public works described as:  
Brood Stock Facility, Possum Kingdom Fish Hatchery, Palo Pinto  County, Texas. 

  
NOW THEREFORE, the conditions of this obligation are such that, if the PRINCIPAL shall faithfully perform the 

contract in accordance with the plans, specifications, and contract documents, and as provided in TITLE 10, TEXAS 
GOVERNMENT CODE, CHAPTER 2253 shall fully indemnify and save harmless the State of Texas from all cost and 
damage which the State of Texas may suffer by reason of the PRINCIPAL’S default or failure to do so and shall fully 
reimburse and repay the State of Texas all outlay and expense which the State of Texas may incur in making good any 
such default, then obligation shall be null and void, otherwise it shall remain in full force and effect. 
 
 Provided further, that if any legal action be filed upon this bond, venue shall lie in Travis County, Texas and that the 
said surety(s) for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to 
the terms of the Contract, or to the work to be performed thereunder, or the Specifications accompanying the same, shall in 
anywise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, alternation 
or addition, to the items of the Contract or to the work or to the Specifications. 
 

In the event PRINCIPAL is in default under the contract as defined herein, SURETY(S) will within fifteen (15) 
days of determination of such default take over and assume completion of said contract and become entitled to the 
payment of the balance of the contract price. 
 

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this 
_____ day of ________________, 20___, the name and corporation seal of each corporate party being hereto affixed 
and these presents duly signed by its undersigned representative pursuant to authority of its governing body. 
 
PRINCIPAL       SURETY 
 
 
 
 
 
BY_________________________________   BY_________________________________ 
 

  

PERFORMANCE BOND 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
 
 
STATE OF TEXAS PROJECT NO. 116502 
 
COUNTY OF TRAVIS CONTRACT NO. _________ 
 
 
 THIS AGREEMENT, made this            day of                          , 20__ by and between the STATE OF TEXAS, acting 
through the TEXAS PARKS AND WILDLIFE DEPARTMENT, hereinafter called the OWNER, and INSERT 
CONTRACTOR COMPANY NAME, hereinafter called the CONTRACTOR. 
 
 WITNESSETH:  That for and in consideration of the payments and agreements hereinafter described, to be made 
and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete certain 
public works described as: Project 116502 – Brood Stock Facility, Possum Kingdom Fish Hatchery, Palo Pinto County, 
Texas, for the use and benefit of the OWNER as described in the Bidding and Contract Documents prepared by TEXAS 
PARKS AND WILDLIFE DEPARTMENT.  Contract Documents include all parts of this Invitation to Bids, including but 
not limited to, Specifications, Scope of Work, Uniform General and Supplementary General Conditions, and Special 
Conditions for Project Number 116502.  The Contract Documents are hereby incorporated by reference into this Contract 
Number __________. 
 
 In the event that there is a conflict, this contract and its attachments take priority over all other documents.  
Following the contract in order of priority are the Special Conditions; Supplementary General Conditions, Uniform General 
Conditions; Invitations for Bids and Contract Documents, and Contractor’s Bid. 
 
 The consideration to be paid by the OWNER to the CONTRACTOR for furnishing all the materials, supplies, 
machinery, equipment, tools, labor, superintendence, insurance, and other accessories and services necessary to complete the 
said Project in accordance with the Contract Documents is the not to exceed amount of  INSERT AMOUNT Dollars and 
No Cents ($xxx,xxx.xx). 
 
 The CONTRACTOR hereby agrees to complete all work within one hundred-fifty (150) calendar days, 
commencing on the date specified in OWNER'S written "Notice to Proceed."  Time is of the essence with this contract.   
 
 The CONTRACTOR further agrees to comply with applicable statutes governing construction contracts including 
the provisions of V.T.C.A., Texas Government Code, Title 10, Subtitle F, Chapter 2253 requiring Payment Bonds and 
Performance Bonds; and to comply with all of the Terms and Conditions of this contract. 
 
 Payments by OWNER shall be warrants issued by the Comptroller of Public Accounts out of monies appropriated to 
the Texas Parks and Wildlife Department for such purpose and shall be made upon OWNER'S acceptance of all portions of 
work as prescribed in the Specifications. 
 
 The dispute resolution process provided for in Tex. Gov’t Code, Chapter 2260, and the procedures provided in Title 
31, Part 2, Chapter 51, Subchapter J of the Texas Administrative Code shall be used by the Owner and the Contractor to 
attempt to resolve any claim for breach of contract in an amount less than $250,000.00 made by the Contractor, that is not 
resolved under procedures described throughout the Terms and Conditions of the Contract.  Contract disputes for a claim of 
$250,000.00 or more shall be governed by Civil Practice and Remedies Code, Chapter 114. 
 
 The venue of any suit brought for any breach of this Contract is hereby fixed in any court of competent jurisdiction 
in Travis County, Texas.  All payments under this Contract shall be due and payable in Travis County, Texas. 
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 The Contractor hereby assigns to Owner any and all claims for overcharges associated with this Contract which arise 
under the antitrust laws of the United States 15 U.S.C.A. SEC. 1 et. seq. (1973). 
 

This Agreement is subject to cancellation, without penalty, either in whole or in part, if funds are not 
appropriated by the Texas Legislature or otherwise made available to the Texas Parks and Wildlife Department for the 
specified services under this Agreement. 
 
 The said parties for themselves, their heirs, successors, executors, administrators, and assigns, do hereby agree to 
full performance of the covenants herein contained. 
 
 IN WITNESS WHEREOF, the parties to these presents have executed this Contract in two (2) counterparts, each of 
which shall be deemed an original, in the day and year first above written. 
 
 
 
 
CONTRACTOR:   OWNER: TEXAS PARKS AND WILDLIFE DEPARTMENT 

By: 

 
 
 

 

By: 

 

  
    

 Title   Title 
 
 Date   Date 
 
 

http://us7.campaign-archive2.com/?u=47eaabacebf2bb5c743f8e1ba&id=9b1dc5c92a&e=ed7c4a8b9d
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CONTRACTOR’S PROGRESS PAYMENT AFFIDAVIT 
 

STATE OF TEXAS PROJECT NUMBER 116502 
 
COUNTY OF _________________ CONTRACT NUMBER___________ 
 
 BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared 
 
________________________________________________________________________________________________  who being 
  
duly sworn, on oath, says that he/she is a duly authorized representative of  
 
__________________________________________________________________________________, CONTRACTOR, and all  
 
terms of the Contract for the completion of certain public works described as:  Project 116502 –Brood Stock Facility, 
Possum Kingdom Fish Hatchery, Palo Pinto County, Texas.  have been satisfactorily completed to the extent indicated 
on the attached voucher and that ALL sums of money due for payrolls, bills for material and equipment, and other 
indebtedness connected with the Work for which OWNER or its property might in any way be responsible, to the best of 
his/her knowledge and belief have been paid or will be paid or otherwise satisfied within ten days after receipt of the 
requested payment from the OWNER, or within the period of time required by Title 10, Texas Government Code, Section 
2251.022. 
 
 Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which arise as a result 
of labor or materials provided by or through Affiant to the project.  Affiant further agrees to indemnify and hold harmless 
all real property on which the improvements were constructed and all interests in such property, including leasehold 
interests, from any liens, debts, or obligations arising from any labor or materials provided by or through Affiant to the 
project. 
 
Payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are: 
 
Individual or Company Name Mailing Address Amount Owed 
 
____________________________________________________________________________________________________________________________________ 
____________________________________________________________________________________________________________________________________ 
____________________________________________________________________________________________________________________________________ 
____________________________________________________________________________________________________________________________________ 
 
 
 
  Signature 
 
   
  Title 
 
Sworn to and subscribed before me this   _______________   day   of   _________________________________ , 20__. 
 
(SEAL)  _____________________________________   
  Notary Public in and for 
 
  _________________________ County, Texas 
 
 
 
Instructions:  Affidavit must be signed by an individual owner, a partner in a partnership, or by a person authorized by 
bylaws or Board of Directors to sign for a corporation.  If Contractor is a joint venture or partnership of individuals, either 
may sign, but if a joint venture in which a corporation is a party, separate affidavits must be executed by each corporation 
and by each individual owner or partnership. 
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CONTRACTOR’S FINAL PAYMENT AFFIDAVIT 

 
 
STATE OF TEXAS PROJECT NO. 116502 
 
COUNTY OF ______________ CONTRACT NO.___________ 
 
 BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared  
 
____________________________________________________________________________________________________ 
 
who being duly sworn, on oath, says that he/she is a duly authorized representative of 
 
 _____________________________________________________________________________________ CONTRACTOR, 
 
and that all terms of the Contract for the completion of certain public works described as:  Project 116502 – Brood Stock 
Facility, Possum Kingdom Fish Hatchery, Palo Pinto County, Texas have been satisfactorily completed and that ALL 
sums of money for payrolls, bills for material and equipment, and other indebtedness connected with the Work for which 
Owner or its property might in any way be responsible, to the best of his/her knowledge and belief, have been paid or will be 
paid or otherwise satisfied within ten days after receipt of final payment from the Owner, or within the period of time required 
by Title 10, Texas Government Code, Section 2251.022.  Payments not made in full at the date of this affidavit are listed 
below. 
 
 Affiant hereby waives all claims against the Owner.  (List any exceptions): 
 
___________________________________________________________________________________________________ 
 
 Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which arise as a result of 
labor or materials provided by or through Affiant to the project.  Affiant further agrees to indemnify and hold harmless all real 
property on which the improvements were constructed and all interests in such property, including leasehold interests, from 
any liens, debts, or obligations arising from any labor or materials provided by or through Affiant to the project. 
 

 
 
Final payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are: 
 
Individual or Company Name Mailing Address Amount Owed 
_______________________________________________________________________________________________________________ 
_______________________________________________________________________________________________________________ 
_______________________________________________________________________________________________________________ 
_______________________________________________________________________________________________________________ 
 
INSTRUCTIONS:  Affidavit must be signed by an individual owner, or partner in a partnership, or by a person authorized by bylaws or 
Board of Directors to sign for a corporation.  If Contractor is a joint venture or partnership of individuals, either may sign, but if a joint 
venture in which a corporation is a party, separate affidavits must be executed by each corporation and by each individual owner or 
partnership.  In the event subcontractors, laborers, or material suppliers have not been paid in full, Contractor shall list hereon the amount 
owed and the name and address of each subcontractor, laborer, or material suppliers to whom such payment is owed.  Add additional pages 
if required. 
 
 
  Signature 
    
  Title 
Sworn to and subscribed before me this   _______________   day   of   _________________________________ , 20__. 
 
(SEAL)  _____________________________________   
  Notary Public in and for 
 
  _________________________ County, Texas 





Consent of Surety_OF_ 040 (03/2004) 

 CONSENT OF SURETY COMPANY TO FINAL PAYMENT 
 

PROJECT NO. 116502 CONTRACT NO. 
 

TITLE OF PROJECT Brood Stock Facility 

PROJECT LOCATION 
Possum Kingdom Fish 
Hatchery CONTRACT DATE  

 
 
OWNER:   Texas Parks and Wildlife Department 
    4200 Smith School Road 
    Austin, Texas 78744 
 
CONTRACTOR:  _______________________________________________  
    (Name)  
   _______________________________________________ 
      (Address)        
    _______________________________________________ 
      (City, State, Zip Code)    

 
 
SURETY COMPANY:  _______________________________________________ 
       (Name) 
    _______________________________________________ 
     (Address)  
    _______________________________________________ 
      (City, State, Zip Code) 
 
on bond of _____________________________________________, Contractor, hereby approves of the 
final payment by Owner to Contractor on the above Contract, and agrees that final payment to the 
Contractor shall not relieve Surety Company of any of its obligations to Owner as set forth in said Surety 
Company's bond. 
 
IN  WITNESS  WHEREOF, Surety Company has hereunto set its hand this ______ day of 
________________, 20__. 
 
 
       
        SURETY COMPANY: 
 
      By: _______________________________________ 
            (Signature) 
       _______________________________________ 
           (Printed Name)  
      _______________________________________ 
            (Title) 





 

SPECIFICATIONS 
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DIVISION 1 – GENERAL REQUIREMENTS 
 
SECTION 01000 – SPECIAL CONDITIONS 
 
PART 1 – GENERAL 
 
1.01 RELATED DOCUMENTS: 
 

Drawings and general provisions of Contract, including Uniform General and Supplementary General 
Conditions and other Division 1 specification sections, apply to work of this section. 

 
1.02 DESCRIPTION OF WORK: 
 

Furnish all labor, materials, tools, equipment and incidentals necessary for performance of all work 
associated with Project Number 116502 – Brood Stock Facility, Possum Kingdom Fish Hatchery, 
Palo Pinto County, Texas, such work being as more particularly described in these Special Conditions, 
the drawings, and elsewhere in these Bidding and Contract Documents. 
 

1.03 INQUIRIES: 
 

 All inquiries regarding the Bidding and Contract Documents, including any apparent discrepancies 
thereto and administration of the contract, shall be directed to the Texas Parks and Wildlife 
Department, Infrastructure Division, 4200 Smith School Road, Austin, Texas 78744, Janie 
Ramirez, Contract Manager, 512/389-8601. 

 
1.04 EXAMINATION OF SITE:   
 
 Bidders should visit the site and be thoroughly familiar with job conditions such as the location, 

accessibility, and general character of the site and/or building prior to submitting a bid.  Visits shall be 
scheduled with Dale Lyon, Hatchery Manager at 940/779-2301.  Failure to give proper consideration 
to site conditions when preparing bids will not constitute grounds for additional compensation.  (See 
UGC, Article 3). 
 

1.05 INTENT OF THE CONTRACT DOCUMENTS:  (See also UGC, Article 6) 
 

A. The intent of the Contract Documents is to include all of the work for the contract price and 
within the contract time.  Contract Documents are to be considered as cooperative. All work not 
specified and/or not shown on the drawings but which is necessary for the completion and/or 
functioning and operation of the project, shall be understood and implied as part of the contract 
to be performed by the Contractor for the contract price.  Such work shall be executed by the 
Contractor in the same manner and with the same character of material as other portions of the 
contract without extra compensation.   

 
B. It is the intention of the Contract Documents to call for finished work, tested, and ready for 

operation. 
 

1. Any apparatus, material or work described in the Contract Documents and any 
incidental accessories necessary to make the work complete in all respects and ready for 
operation (even though not particularly specified) shall be furnished, delivered, and 
installed by the Contractor without additional expense to the Owner. 
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2. Minor details not usually shown or specified but necessary for proper installation and 
operation are included in the work just as if herein specified or shown. 

 
C. All work shall be performed and furnished by the Contractor in accordance with accepted 

construction industry practices. 
 
D. A duplication of work is not intended by the Contract Documents and any duplication shall not 

become a basis for extra cost to the Owner. 
 

E. Explanatory notes on the drawings shall take precedence over conflicting drawn-out indications.  
Figured dimensions on drawings shall take precedence over scale measurements.  Where figures 
are lacking, scale measurements may be followed, but in all cases the measurements are to be 
checked from the work in place and those measured dimensions taken at the site shall take 
precedence over scale dimensions in drawings. 

 
F. Upon discovery by Contractor of errors, omissions or inconsistencies in the Contract 

Documents, Contractor shall promptly report them to the Owner and shall wait for instruction 
from Owner prior to proceeding with the work. 

 
G. In the event of conflict between the Special Conditions, the Supplementary Conditions, and the 

Uniform General Conditions, the following priority order shall apply in resolving such 
conflicts: Special Conditions, Supplementary Conditions, and then Uniform General 
Conditions. 

 
H. The drawings consist of all project drawings and any drawings issued by addenda.   

 
1.06 ADDENDA: 
 
 Any addenda issued in writing by the Owner during the period of bidding shall be included in the bid 

and Bidder's receipt of addenda shall be acknowledged in the bid form.  Such addenda shall become a 
part of the contract and shall modify the Contract Documents accordingly.  Oral changes in the work 
made during the period of bidding will not be binding.  BIDDER’S FAILURE TO 
ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID. 

 
1.07 PERMITS AND LAWS (See also UGC Article 3): 
 

Contractor shall comply with all laws, ordinances, statutes, rules and regulations applicable to the 
project, including but not limited to those pertaining to the collection, transportation and disposal of 
trash and refuse and shall obtain such permits, licenses or other authorizations as may be required. 
 
If applicable governmental laws, rules, regulations or ordinances conflict with the Contract Documents, 
then such laws, rules, regulations, or ordinances shall govern instead of the Contract Documents, except 
in such cases where the Contract Documents exceed them in quality of materials or labor, then the 
Contract Documents shall be followed. 
 

1.08 PRECONSTRUCTION CONFERENCE AND PROGRESS MEETINGS: (See also UGC Article 3) 
 
 Prior to, or concurrent with, the issuance of the Notice to Proceed letter and prior to start of work, a 

conference between the Owner and the Contractor will be held to discuss provisions of the Contract 
Documents and to coordinate the work effort.  Attendance by Contractor and Contractor’s 
superintendent(s) is required, along with major trades if requested by Owner.  Construction progress 
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meetings may be called at any time by the Owner’s Project Manager, On-Site ODR, or the Contractor to 
review job progress or problems. 

 
1.09 SUBMITTALS:  
 
 A. GENERAL (See also UGC Article 8): 
  

1. A TPWD standard Submittal Cover Sheet must accompany each numbered submittal set.  
One Submittal per Submittal Cover Sheet. 

2. The number of copies of submittals required for each item shall be not less than one (1) 
original and four (4) copies for Owner’s use, plus the number of additional copies that 
the Contractor desires for his own use. 

3. The Contractor must double-check and sign all submittals before forwarding them to 
the Owner for review and action. 

4. The Architect/Engineer and the Owner will review the submittal data.  If there are no 
exceptions taken to the submittal, the original and three copies will be retained by the 
Owner.  All remaining copies will be returned to the Contractor.  The Contractor must 
keep one copy at the jobsite at all times. 

5. If further action is required by the Contractor, Owner will retain three copies of the 
submittal data for the Owner’s use and return all remaining copies to the Contractor. 

6. Any and all costs, direct or indirect, incurred by Owner in reviewing submittals in 
excess of two (2) times will be charged to the Contractor and deducted from the total 
price for the work. 

7. Owner’s approval of shop drawings and/or any aspects of the work shall not act to 
transfer Contractor’s responsibility for, nor relieve Contractor from the performance of 
any of Contractor’s duties set forth in the contract documents. 

 
B. PRE-CONSTRUCTION SUBMITTALS:  The following Pre-construction Submittals shall be 

submitted by the Contractor for the Owner’s review and approval.  Prior to the Pre-construction 
Conference, the Owner will provide more specific clarification regarding the requirements for 
each PR Submittal. 

 
1. Submittal PR-1 – To be submitted to Owner no later than ten (10) days after 

issuance of the Notice of Intent to Award:  (See also UGC Article 3) 
 

a. Contractor’s Superintendent: List of name and qualifications of the person 
designated as project superintendent.  

b. Subcontractors/Materials Suppliers: List of all subcontractors and major 
material/equipment suppliers that Contractor and Contractor's major 
subcontractors propose to use.  This list shall include correct names, mailing 
addresses and phone numbers.   

c. Contractor’s Authorized Representatives: List of names and titles of 
Contractor’s representatives authorized to sign contractual documents and 
construction vouchers. 

d. Licensed Craftspersons: List of names, qualifications and licenses of all 
licensed crafts required by the contract documents. 

 
 

2. Submittal PR-2 – To be submitted to Owner no later than ten (10) days after 
issuance of the Notice of Intent to Award: 
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a. Contract Price Breakdown (Schedule of Values), itemizing material and labor 
for each classification of work.  (See also UGC, Article 10) 
 
1. Owner will provide forms entitled “Construction Voucher Schedule of 

Values” for the Contractor’s use in preparing the breakdown.  After 
contract award, the Owner will also provide further clarification 
including an example. 

2. Itemization of material and labor costs is required so the Owner may 
make progress payments on materials delivered.  For each bid item or 
classification of work to be listed in the “Type of Work” column on the 
Construction Voucher Schedule of Values, the Contractor shall multiply 
the unit bid price by the estimated quantity for each bid item to arrive at 
the “Contract Cost” for each such bid item.  Contractor shall separately 
itemize material and labor costs for each such bid item in the “Type of 
Work” column. 

  
b. Construction Progress Schedule (in duplicate) of Contractor’s Proposed 

Construction Schedule for work tasks in relation to the entire project.  (See also 
UGC, Article 9)  Owner will provide a schedule bar chart form to aid the 
Contractor in preparing a schedule.  The Contractor shall follow this format and 
must indicate all work tasks as well as differentiate critical path work tasks 
from non-critical path tasks showing the beginning and ending dates for each 
critical and non-critical path work task. 
 

c. Submittal Register:  Submittal Register shall be organized by specification 
section, listing all items to be furnished for review and approval by the A/E and 
the Owner, including anticipated sequence and submittal dates.  (Refer to 
Article 8, specifically 8.3.1.2, of the Uniform General Conditions.) 

 
C.  MATERIAL SUBMITTALS:  To be submitted to Owner no later than ten (10) days after 

issuance of Notice to Proceed and prior to the installation of any materials:   
 
1. Contractor shall submit manufacturer’s information on all materials and equipment, 

regardless of whether substitutions are being requested. 
 
2. Substitution requests must be submitted early enough to allow time for evaluation by 

the Owner and for re-submittal, if required.  Material substitutions will not be allowed 
following this 10-day period. Contractor’s substitution requests shall address the 
following factors which will be considered in evaluating the proposed substitution: 

a. Whether the evaluation and acceptance of the proposed substitution will prejudice 
the Contractor’s achievement of Substantial Completion on time; 

b. Whether acceptance of the substitution for use in the work will require a change in 
any of the Contract Documents to adapt the design to the proposed substitution. 

c. Whether incorporation or use of the substitution in connection with the work is 
subject to payment of any license fee or royalty. 

d. Whether all variations of the proposed substitution from the items originally 
specified are identified. 
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e. Whether available maintenance, repair, and replacement service are indicated.  The 
manufacturer shall have a local service agency (within 50 miles of the site) which 
maintains properly trained personnel and adequate spare parts and is able to respond 
and complete repairs within 24 hours. 

f. Whether an itemized estimate is included of all costs that will result directly or 
indirectly from acceptance of such substitution, including cost of redesign and 
claims of other contractors affected by the resulting change. 

g. Whether the proposed substitute item meets or exceeds the experience and/or 
equivalency requirements listed in the appropriate technical specifications. 

3. No materials shall be ordered or installed until submittals for such materials have been 
received and acted upon by the Owner. 

 
1.10 QUALITY ASSURANCE (See also UGC Article 8):   
 
 A. The Owner’s On-Site ODR will periodically inspect and observe the construction progress, 

procedures, and materials of the Contractor.  The Contractor shall coordinate all efforts with the 
On-Site ODR, offer full cooperation to facilitate such observations, and shall be responsive to 
questions from such On-Site ODR regarding methods, equipment, materials, and intentions in 
pursuing the work or any particular thereof.  Such observation by the Owner shall not be 
construed as construction supervision nor indication of approval of the manner or location in 
which the work is being performed as being a safe practice or place.   

 
B. The On-Site ODR’s responsibilities include but are not limited to: 

 
1. Providing quality assurance for the Owner. 
2. Submitting written reports concerning the current status of the work. 
3. Reviewing, and verifying to the Owner the amounts shown on the Contractor’s monthly 

Construction Voucher. 
4. Requesting and receiving payroll and materials invoice amounts from the Contractor. 
5. Witnessing testing and confirming in writing to the Owner the results of all tests. 

 
C. Inspections, Notification, and Scheduling: 
 

1. The Contractor shall notify the On-Site ODR when work is ready for inspection or testing. 
The Contractor shall give such notifications sufficiently in advance of other work to prevent 
delays.  A minimum of five (5) working days advance notice is required, and Contractor 
shall include in his work schedule such notice periods for inspections and/or testing.   

2. Tests cannot be conducted and work cannot be covered-up until the On-Site ODR observes 
and authorizes continuation of work.  The Contractor shall bear all costs for re-tests and for 
removal and replacement of construction resulting from unauthorized continuation. 

3. Should ODR fail to make the necessary inspection within the agreed period, Contractor may 
proceed with cover-up Work after making every reasonable effort to contact the ODR and 
after documenting the Work, but is not relieved of responsibility for Work to comply with 
requirements of the Contract Documents.  

 
D. All permanent utilities shall be connected before final tests are conducted for equipment and 

systems.  Final operational tests shall be conducted prior to project acceptance by the Owner.  
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The Contractor shall provide the materials, energy, equipment and personnel to conduct the 
tests required in the contract. 

 
E. Contractor's failure to provide notification to Owner of inspection or testing requirements shall 

void any certifications of testing and shall require the Contractor to re-test at the Owner’s 
request.  All expenses for re-testing shall be paid by the Contractor.  
 

F. The Owner (including Owner’s On-Site ODR) may reject work not conforming to the contract 
documents.  If the Owner rejects work and/or materials incorporated into the project, Contractor 
shall bear all expenses associated with testing to prove compliance with the Contract 
Documents, including but not limited to engineering/architectural expenses associated with such 
testing.  Any and all such expenses that are paid directly by Owner shall be deducted or 
withheld from subsequent payment(s) to the Contractor. 

 
1.11 INVOICES/PAY REQUESTS AND CHANGE ORDERS: 
 

A. All work items for which Contractor requests payment shall reflect the project number with 
which those work items are associated.  Change Order pricing for items that are already 
priced in the contractor’s bid shall be limited to such price(s) set forth in such bid and 
shall not be entitled to additional mark-up for overhead and profit. 
 

B.  Contractor is required to submit an original Progress Assessment Report (PAR) to TPWD 
HUB Administration no later than the 5th day of the month.  Contractor shall submit a copy of 
the current month’s PAR to the Owner with the application for payment (construction voucher).  
The PAR is the monthly compliance report verifying Contractor’s compliance with the HUB 
Subcontracting Plan (HSP) including the expenditures the Contractor has made to 
Subcontractors during the prior month. 

 
1.12 CONTRACT COMPLETION: (See also UGC, Article 9) 
 

A. Contract Period: This contract must be completed within the specified number of days 
commencing on the date cited in the Notice to Proceed letter.   

 
1. Unless specifically stated as “working day,” the term “day” or “calendar day” shall 

mean every day of the calendar year.  Along with the work progress schedule, the 
Contractor shall submit his schedule for normal working days. 

2. Claims for extension of time shall be made in accordance with the provisions of Article 
9 of the Uniform General Conditions.  

 
B. Liquidated Damages: The Owner has determined that the completion of the work in this 

contract is critical to the proper operation of the facility, and the Contractor’s failure to 
complete the work within such time will cause damage to the Owner.  Since exact damages are 
difficult to determine or forecast, the sum of $339.22 per calendar day is hereby established by 
the parties as a reasonable estimate of just compensation to the Owner for the failure of the 
Contractor to complete the work by the time set forth in the contract or authorized extension 
thereto.  Said sum will be deducted from the money due or to become due to the Contractor, not 
as a penalty but as liquidated damages from added expense, including administrative and 
inspection costs, for each and every calendar day the work or any portion thereof remains 
incomplete after the expiration of the time limit set in the contract or authorized extension. 
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C. Charges for liquidated damages will begin accumulating on the first calendar day following the 
final contract completion date and continue until the date of final acceptance as established by 
the Owner.  Final acceptance will not be issued until all punch list items have been completed. 

 
1.13 CONTRACT CLOSE-OUT:  (See also UGC Article 12) 
 

A. Notification: The Contractor shall provide Owner 10-days' written notice requesting final 
inspection.   

 
B. Final Submittals: At the time of the Contractor’s request for final inspection, Contractor shall 

provide to Owner the following material (in addition to final payment documents also required 
by UGC Article 12 and set forth below in subsection D) which the Contractor shall have 
accumulated and retained during the course of the project: 

 
1. Two (2) sets of all project submittals and all equipment and material 

warranties/guarantees as provided by all appropriate suppliers or manufacturers. 
2. One set of “as-constructed drawings” showing all revisions to the original Contract 

Documents.  Drawings shall also show routing of underground outside utilities and 
conduits with actual dimensions from buildings or other known landmarks. 

3. Any and all other documents, keys, manuals, etc. required by the Contract Documents. 
 

C. Clean-up:  At completion of the job, the Contractor shall remove all waste products, dust, dirt, 
debris, packaging, trash, fingerprints, grease containers, and other deleterious materials and 
marks from the site.  Refer to individual specification sections for special cleaning required by 
that section.  Contractor is expected to leave the project in spotless, “like new” condition. 

 
D. Final Payment: Submit final construction voucher, Consent of Surety Company to Final 

Payment, and the Contractor’s Final Payment Affidavit. 
 
1.14 CONTRACTOR’S RESPONSIBILITY DURING THE WARRANTY PERIOD (See also UGC, 

Article 13): 
 

A. Warranties:  The Contractor shall guarantee all work against defects in materials, equipment, or 
workmanship for a period of one year from the date of final acceptance.  The Contractor shall 
also provide any additional warranties and guarantees of work items and components as 
hereinafter specified. 

 
B. Service:  All necessary service to each electrical and mechanical system and other work 

requiring specialized training shall be furnished by the Contractor at no cost to the Owner for a 
period running concurrently with the one year warranty period specified above.  Such service 
shall not include repair of damage due to storm, vandalism or other factors entirely beyond the 
control of the Contractor. 

 
C. The Contractor will receive no additional compensation for work performed during the one-year 

warranty period. 
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1.15. REFERENCES AND STANDARDS: 
 
 A. Contractor’s personnel shall utilize the following adopted Standard Building Codes in all design 

and construction work. 
 

1. INTERNATIONAL CODE COUNCIL ADOPTIONS* 

a. BUILDING CODE INTERNATIONAL BUILDING CODE 2012 
b. STRUCTURAL CODE INTERNATIONAL BUILDING CODE 2012 
c. PLUMBING CODE INTERNATIONAL PLUMBING CODE 2012 
d. MECHANICAL CODE INTERNATIONAL MECHANICAL CODE 2012 
e. ENERGY CODE  INTERNATIONAL ENERGY CODE 2012 
f. GAS CODE  INTERNATIONAL FUEL GAS CODE 2012 
g. RESIDENTIAL CODE INTERNATIONAL RESIDENTIAL CODE 2012 
h. EXISTING BUILDINGS INTERNATIONAL EXISTING BUILDINGS CODE 

2012 
 

2. NATIONAL FIRE PROTECTION ASSOCIATION 

i. ELECTRIC CODE  NATIONAL ELECTRIC CODE 2014 
 

3. STATE ENERGY CONSERVATION OFFICE/TEXAS COMPTROLLERS 
OFFICE 

j. ENERGY CODES FOR STATE BUILDINGS- Title 34,Part 1,Ch. 19, Sb.C, Rule 
19.31 

1. CERTIFICATION FOR RESIDENTIAL AND NONRESIDENTIAL BUILDINGS 
REQUIRED BY ARCHITECT/ENGINEER-SEE ATTACHED 
 

4. ACCESSIBILITY CODES 

k. US DEPT. OF JUSTICE,  2010 ADA STANDARDS FOR ACCESSIBLE DESIGN 
 
l. US DEPT. OF JUSTICE, ARCHITECTURAL BARRIERS ACT, ACCESSIBILITY 

GUIDELINES FOR OUTDOOR DEVELOPED AREAS ON FEDERAL LANDS-
EFFECTIVE NOVEMBER 25, 2013 

 
m. 2012 TEXAS ACCESSIBILITY STANDARDS, ELIMINATION OF 

ARCHITECTURAL BARRIERS, TEXAS GOVERNMENT CODE, CHAPTER 469 
 

5.  PLAYGROUND SAFETY CODE 

n. Public Playground Safety Handbook, U.S. Consumer Product Safety Commission. 

 
B. In addition to the building codes adopted by Texas Parks and Wildlife Department, the latest 

edition of the following industry testing and quality standards as well as any additional 
standards set forth in the specifications and/or elsewhere in the Bidding and Contract 
Documents are incorporated herein and made a part hereof, as applicable: 
 

ACI American Concrete Institute 
AISC American Institute of Steel Construction 
CRSI Concrete Reinforcing Steel Institute 
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ASHRAE American Society of Heating, Refrigeration and Air Conditioning 
Engineers 

ASTM American Society for Testing and Materials 
AWWA American Water Works Association 
UL Underwriters’ Laboratories 
SMACNA Sheet Metal and Air Conditioning Contractors National 

Association 
TCA Tile Council of America 
TXDOT Texas Department of Transportation 
TCEQ Texas Commission on Environmental Quality 

 
All contractors, including sub-contractors shall ensure all personnel follow the adopted Standardized 
Building Codes in all design and construction work. 

 
1.16 AVAILABILITY OF FUNDS: 
 

This contract is subject to cancellation, without penalty, either in whole or in part, if funds are not 
appropriated by the Texas Legislature, or otherwise made available, to the Texas Parks and Wildlife 
Department. 

 
1.17 ANTIQUITIES. 
 

Contractor shall take precaution to avoid disturbing primitive records and antiquities of archaeological, 
paleontological or historical significance.  No objects of this nature shall be disturbed without written 
permission of Owner and the Texas Historical Commission.  When such objects are uncovered 
unexpectedly, the Contractor shall stop all Work in close proximity and notify the ODR and the Texas 
Historical Commission of their presence and shall not disturb them until written permission and permit 
to do so is granted.  All primitive rights and antiquities, as defined in Chapter 191, Texas Natural 
Resource Code, discovered on the Owner’s property shall remain property of State of Texas, the Texas 
Historical Commission.  It is determined by Owner, in consultation with the Texas Historical 
Commission that exploration or excavation of primitive records or antiquities on Project Site is 
necessary to avoid loss, Contractor shall cooperate in salvage work attendant to preservation. 
 

1.18 PUBLIC INFORMATION: 
 
 All information, documentation, and other materials submitted in response to this solicitation are 

considered non-confidential and/or non-proprietary and are subject to public disclosure under the Texas 
Public Information Act (Texas Government Code, Chapter 552.001, et seq.) after award of a Contract.  
However, certain information may be confidential and fall under an exception to disclosure under the 
Public Information Act such as proprietary information, trade secrets, and certain commercial and 
financial information where disclosure might cause “substantial competitive harm to your business.”  If 
the Bidder believes that his response to this solicitation contains confidential information in those 
categories, the Bidder must specifically document this at the top or bottom of each page that contains 
the information the Bidder considers confidential. The Bidder’s documentation must include a statement 
that confidential information is contained on that page, refer to its exact location on the page, and 
describe the specific nature of the exception to the Texas Public Information Act that the Bidder 
believes applies to this information, i.e. copyrighted, trade secret, proprietary, financial etc.  A general 
disclaimer that the Bidder’s response contains confidential information will not be sufficient to meet this 
requirement.  If such documentation is not provided, TPWD will assume that all information provided 
in the response to this solicitation is disclosable under the Act.   
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The Owner strictly complies with all statutes, court decisions, and opinions of the Texas Attorney 
General with respect to disclosure of information in this Invitation for Bids. 
 
If an Open Records Request is made for public information, Contractor is required to submit the 
information in Adobe Acrobat 6.0 .pdf file format to Owner at no additional cost. 
 

1.19 RIGHT TO AUDIT:   
 
 The Contractor shall maintain and retain supporting fiscal and any other documents relevant to showing 

that any payments under this Contract funds were expended in accordance with the laws and regulations 
of the State of Texas, including but not limited to, requirements of the Comptroller of the State of Texas 
and the State Auditor.  The Contractor shall maintain all such documents and other records relating to 
this Contract and the State’s property for a period of four (4) years after the date of submission of the 
final invoices or until a resolution of all billing questions, whichever is later.  The Contractor shall make 
available at reasonable times and upon reasonable notice, and for reasonable periods, all documents and 
other information related to the Project.  The Contractor and the subcontractors shall provide the State 
Auditor with any information that the State Auditor deems relevant to any investigation or audit.  
Contractor must retain all work and other supporting documents pertaining to this Contract, for purposes 
of inspecting, monitoring, auditing, or evaluating by TPWD and any authorized agency of the State of 
Texas, including an investigation or audit by the State Auditor.  The Contractor shall cooperate with any 
authorized agents of the State of Texas and shall provide them with prompt access to all of such State’s 
work as requested.  The Contractor’s failure to comply with this Section shall constitute a material 
breach of this Contract and shall authorize the TPWD and the State of Texas to immediately assess 
appropriate damages for such failure.  The acceptance of funds by the Contractor or any other entity or 
person directly under this Contract, or indirectly through a subcontract under this Contract, shall 
constitute acceptance of the authority of the State Auditor to conduct an audit or investigation in 
connection with those funds.  The Contractor acknowledges and understands that the acceptance of 
funds under this Contract shall constitute consent to an audit by the State Auditor, Comptroller or other 
agency of the State of Texas.   The Contractor shall ensure that this paragraph concerning the State’s 
authority to audit funds received indirectly by subcontractors through the Contractor and the 
requirement to cooperate is included in any subcontract it awards. 

 
1.20 IMMIGRATION REFORM:   
 
 The Immigration Reform and Control Act of 1986 and 1990, as amended require that all employees 

hired since 1986 provide proof of identity and employment eligibility before they can work in the 
United States.  The Owner is committed to complying with all applicable immigration laws of the 
United Sates and requires compliance by all Contractors and Subcontractors who contract with the 
State.  Contractor shall not place any employee of Contractor at a worksite, nor shall Contractor permit 
any employee, nor any Subcontractor, to perform any work on behalf of or for the benefit of the State, 
without first ensuring said employee’s authorization to lawfully work in the United States. 

 
 Contractor acknowledges, agrees and warrants (a) that Contractor maintains and follows an established 

policy to verify the employment authorization of its employees and to ensure continued compliance for 
the duration of employment, (b) that Contractor has verified the identity and employment eligibility of 
all employees in compliance with applicable law, (c) that Contractor has established internal safeguards 
and reporting policies to encourage its employees to report any suspected violations of immigration 
policies or of immigration law promptly to Contractor’s senior management and (d) that Contractor is 
without knowledge of any fact that would render any employee or subcontractor of Contractor ineligible 
to legally work I the United States. 
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 Contractor further acknowledges, agrees and warrants that Contractor (e) has complied and shall at all 
times during the term of this Contract comply in all respects with the Immigration Reform and Control 
Act of 1986 and 1990 as amended, the Illegal Immigration Reform and Immigrant Responsibility Act of 
1996, as amended, and all of the laws, rules and regulations relating thereto (f) has properly maintained 
and shall at all times during the term of this Contract properly maintain all records required by 
Department of Homeland Security, Immigration and Customs Enforcement (DHS-ICE), including, with 
limitation, the completion and maintenance of the Form I-9 for each of Contractor’s employees and (g) 
has responded and shall at all times during the term of this Contract respond, in a timely fashion to any 
inspection requests related to such I-9 Forms.  During the term of this Contract, Contractor shall cause 
its directors, officers, manager, agents and employees to, fully cooperate in all respects with any audit, 
inquiry, inspection or investigation that may be conducted by the Owner or any State Agency of 
Contractor or any of its employees. 

 
1.21 CIVIL RIGHTS: 
 
 Contractor shall comply with all federal, state and local laws, regulations, executive orders, ordinances 

and requirements and guidelines applicable to a Contractor providing services to the State of Texas as 
these laws, regulations, executive orders, ordinances, and requirements and guidelines currently exist 
and as they are amended throughout the term of this Contract.  The Owner reserves the right in its sole 
discretion to unilaterally amend this Contract throughout its term to incorporate any modifications 
necessary for Owner’s or Contractor’s compliance with all applicable State and federal laws and 
regulations.  Without limiting the foregoing, Contractor expressly agrees to comply with the following 
laws, regulations and executive order to the extent they are applicable to the Contract:  (i) Titles VI and 
VII of Civil Rights Act of 1964, as amended; (ii) Sections 503 and 504 of the Rehabilitation Act of 
1973, as amended; (iii) the Americans with Disabilities Act of 1990, as amended; (iv) Executive Order 
11246, as amended; (v) The Age Discrimination in Employment Act of 1967, as amended, and the Age 
Discrimination Act of 1975, as amended; (vi) The Vietnam Era Veterans’ Readjustment Assistance Act 
of 1974, as amended; (vii) 40 TAC § 819.12 & Tex Labor Code Chapter 21 relating to Prohibitions 
relating to employment and discrimination; (viii) all regulations and administrative rules established 
pursuant to the foregoing laws; (ix) all other applicable requirements of federal and state civil rights and 
rehabilitation statutes, rules and regulations; and (x) all federal and state laws governing the handling, 
processing, packaging, storage, labeling and delivery of food products, if applicable.  All laws, 
regulations and executive orders applicable to the Contract are incorporated by reference where so 
required by law.  

 
1.22 FEDERAL, STATE AND LOCAL REQUIREMENTS: 
 
 Contractor shall demonstrate on-site compliance with the Federal Tax Reform Act of 1986, Section 530 

of the Revenue Act of 1978, dealing with issuance of Form W-2’s to common law employees.  
Contractor is responsible for both federal and State unemployment insurance coverage and standard 
Worker’s Compensation insurance coverage.  Contractor shall comply with all federal and State tax 
laws and withholding requirements.  The State of Texas shall not be liable to Contractor or its 
employees for any Unemployment or Worker’s Compensation coverage or federal or State withholding 
requirements.  Contractor shall indemnify the State of Texas and shall pay all costs, penalties or losses 
resulting from Contractor’s omission or breach of this Section. 

 
1.23 SEVERABILITY CLAUSE:  In the event that any provision of this Contract is later determined to be 

invalid, void, or unenforceable, then the remaining terms, provisions, covenants and conditions of this 
Contract shall remain in full force and effect and shall in no way be affected, impaired or invalidated. 
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1.24 NO WAIVER:  Nothing in this Contract shall be construed as a waiver of the state’s sovereign 
immunity.  This Contract shall not constitute or be construed as a waiver of any of the privileges, rights, 
defenses, remedies or immunities available to the State of Texas.  The failure to enforce or any delay in 
the enforcement of any privileges, rights, defenses, remedies or immunities available to the State of 
Texas under this Contract or under applicable law shall not constitute a waiver of such privileges, rights, 
defenses, remedies or immunities or be considered as a basis for estoppel.  The Owner does not waive 
any privileges, rights, defenses or immunities available to the Owner by entering into this Contract or by 
its conduct prior to or subsequent to entering into this Contract. 

 
1.25 DECEPTIVE TRADE PRACTICES; UNFAIR BUSINESS PRACTICES: 
 
 Contractor represents and warrants that it has not been the subject of allegations of Deceptive Trade 

Practices violations under Tex. Bus. & Com Code, Chapter 17 or allegations of any unfair business 
practice in any administrative hearing or court suit and that Contractor has not been found to be liable 
for such practices in such proceedings.  Contractor certifies that it has no officers who have served as 
officers of other entities who have been the subject allegations of Deceptive Trade Practices violations 
or allegations of any unfair business practices in an administrative hearing or court suit and that such 
officers have not been found to be liable for such practices in such proceedings. 

 
1.26 EQUAL OPPORTUNITY:  Contractor represents and warrants that it shall not discriminate against any 

person on the basis of race, color, national origin, creed religion, political belief, sex, sexual orientation, 
age and disability in the performance of this Contract. 

 
1.27 FELONY CRIMINAL CONVICTIONS:  Contractor represents and warrants that Contractor has not 

and Contractor’s employees have not been convicted of a felony criminal offense or that if such a 
conviction has occurred, Contractor has fully advised the Owner as to the facts and circumstances 
surrounding the conviction. 

 
1.28 ASSIGNMENTS:  Without the prior written consent of the Owner, Contractor may not assign this 

Contract, in whole or in part and may not assign any right or duty required under it. 
 
1.29 INDEPENDENT CONTRACTOR:  Contractor shall serve as an independent contractor in providing 

services under this Contract.  Contractor’s employees are not and shall not be construed as employees or 
agents of the State of Texas. 

 
1.30 PATENT, TRADEMARK, COPYRIGHT AND OTHER INFRINGEMENT CLAIMS: 
 
 Contractor  shall indemnify, save and hold harmless the State of Texas from and against claims of 

patent, trademark, copyright, trade secret or other proprietary rights, violations or infringements arising 
from the State’s or Contractor’s use of or acquisition of any services or other items provided to the State 
of Texas by Contractor or otherwise to which the State of Texas has access  as a result of Contractor’s 
performance under this Contract, provided that the State shall notify Contractor of any such claim 
within a reasonable time of the State’s receiving notice of any such claim.  If Contract is notified of any 
claim subject to this section, Contractor shall notify the Owner of such claim within five (5) business 
days of such notice.  No settlement of any such claim shall be made by Contractor without the Owner’s 
prior written approval.  Contractor shall reimburse the State of Texas for any claims, damages, losses, 
costs, expenses, judgments or any other amounts, including, but not limited to, attorney’s fees and court 
costs, arising from any such claim.  Contractor shall pay all reasonable costs of the State’s counsel and 
shall also pay costs of multiple counsel, if required to avoid conflicts of interest.  Contractor represents 
that it has determined what licenses, patents and permits are required under this Contract and has 
acquired all such licenses, patents and permits. 
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1.31 FORCE MAJUERE 
 

Contractor is not responsible for failure to perform an obligation under this Agreement if such failure is 
as a result of acts of God, war, order of legal authority, or other unavoidable cause not attributable to the 
fault or negligence of Contractor.  The burden of proof for relief based on force majeure rests upon 
Contractor.  Before Contractor may be granted relief under force majeure for a failure to perform an 
obligation under this Agreement, Contractor must notify Owner in writing of their intent to claim relief 
under force majeure, perform all reasonable measures to minimize delay or damages caused by 
foreseeable events, and fulfill all non-excused obligations under this Agreement. 
 

1.32 U.S. DEPARTMENT OF HOMELAND SECURITY’S E-VERIFY SYSTEM 
 

By entering into this Contract, the Contractor certifies and ensures that it utilizes and will continue to 
utilize, for the term of this Contract, the U.S. Department of Homeland Security’s E-Verify system to 
determine the eligibility of: 
 
A. All persons employed to perform duties within Texas, during the term of the Contract; and  
B. All persons (including subcontractors) assigned by the Respondent to perform work pursuant to 

the Contract, within the United States of America.  
 
The Contractor shall provide, upon request of Texas Parks and Wildlife Department, an electronic or 
hardcopy screenshot of the confirmation or tentative non-confirmation screen containing the E-Verify 
case verification number for attachment to the Form I-9 for the three most recent hires that match the 
criteria above, by the Contractor, and Contractor’s subcontractors, as proof that this provision is being 
followed. 
 
If this certification is falsely made, the Contract may be immediately terminated, at the discretion 
of the state and at no fault to the state, with no prior notification. The Contractor shall also be 
responsible for the costs of any re-solicitation that the state must undertake to replace the 
terminated Contract.  

 
1.33 MINIMUM EXPERIENCE REQUIREMENTS:   
 

USING THE FORM ENTITLED “CONTRACTOR’S QUALIFICATIONS STATEMENT” BIDDER 
MUST SHOW EVIDENCE OF THREE (3) YEARS PRIOR EXPERIENCE IN CONSTRUCTION 
SIMILAR TO THIS PROJECT (AS JUDGED BY OWNER) TO BE ELIGIBLE FOR AWARD OF 
THIS CONTRACT.  Bidder should ensure that it provides information on a representative project 
that was completed prior to December, 2012. 
 

1.34 RESERVED: 
 
1.35 RESERVED  
 
1.36 RESERVED 
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PART 2 – PRODUCTS 
 
2.01 CONSTRUCTION MATERIALS: 
 

A. Materials: 
 

1. All materials shall be new and of the quality specified.  Materials shall be free from 
defects.  Where manufacturer’s names are mentioned in the specifications, it has been 
done in order to establish a standard of quality and construction, not to preclude the use 
of equal or superior materials or products of other manufacturers. However, 
substitutions must have Owner’s prior approval. 

2. Unless otherwise indicated in the specifications or drawings, equipment and material 
shall be installed in accordance with the manufacturer’s recommendations and shall 
include such tests as manufacturer recommends. 

 
 B. Storage and Protection of Materials: 
 

1. All materials shall be suitably stored to be protected from damage.  Water-tight storage 
facilities of suitable size with floors raised above the ground shall be provided for all 
materials subject to damage from exposure to the weather.  Other materials shall be 
stored on blocks off the ground.  Materials shall be stored to permit easy access for 
inspection and identification.  Any material which has deteriorated, become damaged or 
otherwise unfit for use shall not be used in the work (as judged by Owner).  Upon 
completion of all work, or when directed, the Contractor shall remove storage facilities 
from the site. 

2. During construction, open ends of all drains, piping and conduit, and all openings in 
equipment, shall be closed before leaving the work at any time so as to prevent the 
entrance of all foreign matter. 

 
PART 3 – EXECUTION 
 
3.01 CONSTRUCTION SITE AND JOB CONDITIONS: 
 

A. The Contractor’s Superintendent shall be on site at all times that work is in progress. 
 
B. The Contractor will be provided with designated space in the immediate vicinity of the job site 

for his use during construction.  Unauthorized damage to any existing utilities, building 
facilities, structures, or plant life shall be repaired by the Contractor at no expense to the Owner.  
The Contractor shall not allow any unsafe or unsanitary conditions to develop as a result of 
Contractor's operations. 

 
C. The Contractor shall not allow trash or debris to accumulate on the site.  At the end of the 

contract Contractor shall clean the entire area of any litter resulting from Contractor's 
operations.  The Contractor shall maintain the premises as clean and presentable as good 
construction practices will allow at all times. 

 
D. Utilities:  Water and electrical power are available and will be furnished by the Owner at no 

charge to the Contractor.  However, any temporary connections, appurtenances or extensions 
shall be provided by the Contractor at no cost to the Owner and removed from the premises at 
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the conclusion of the contract.  Contractor shall provide cellular telephone service at all times 
and shall keep Owner informed of telephone number. 

 
E. Field Office: The Owner will provide the Contractor with a site on which the Contractor may 

place a small, temporary office structure. 
 
F. Temporary Toilets: The Contractor shall provide and maintain in neat, sanitary condition toilets 

and other necessary accommodations for employees’ use to comply with the regulations of the 
State Department of Health or other jurisdictions. 
 

G. Project Identification: There shall be no project signs of any size or type allowed on the project 
site or surrounding Texas Parks and Wildlife Department property at any time. 

 
H. Fire Protection:  The Contractor shall take stringent precautions against fire.  Open fires are not 

allowed unless approved in writing by Owner. 
 
3.02 OCCUPATIONAL SAFETY AND HEALTH STANDARDS (See also UGC Article 7): 
 

Prior to trenching below a depth of four (4) feet (if applicable), a Contractor must submit separate pay 
items for: (i) trench safety to be determined by the linear feet of trench excavated, and (ii) special 
shoring requirements, if any, to be determined by the square feet of shoring used, pursuant to Texas 
Government Code, Title 10, Chapter 2166, Section 2166.303.  Such pay item(s), following calculation 
as required above, shall be quoted on the basis of a total lump sum price.  

 
3.03 LAYOUT OF WORK AND SURVEYS: 
 

The Contractor, at Contractor’s expense, shall be responsible for establishing base lines, and bench 
marks if applicable, for the limits of the project.  The Contractor shall also be responsible for all 
measurements that may be required for the execution of the work to the location and limit marks 
prescribed in the specifications or on the drawings, subject to such modifications as the Owner may 
require to meet changed conditions or as a result of necessary modifications to the work. 
 

3.04 SITE OPERATIONS: 
 

During construction of this project the site will remain open to public visitation.  It is the responsibility 
of the Contractor to maintain convenient access and egress to park facilities in a manner to be approved 
by the Owner.  The Contractor shall also be responsible for public safety at the construction site.  All 
temporary fencing, barricades, warning lights, signs, and flagmen shall be provided and maintained by 
Contractor as needed.  The Contractor shall maintain security of construction sites. 
 

3.05 CUTTING AND PATCHING: 
 

A. Where indicated in the Contract Documents, this project requires cutting into existing 
construction for the performance of the work and requires subsequent fitting and patching to 
restore the existing work to original condition. 

 
B. Utilities: 

 
1. Contractor shall not cut or patch utilities until all necessary approvals and coordination 

requirements are accomplished. 
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2. Before cutting services that are to remain permanently or temporarily in service, 
Contractor shall provide by-pass system as necessary to maintain service. 

3. After by-pass and cutting, Contractor shall cap, valve or plug and tightly seal remaining 
portion of service piping or conduit to prevent entrance of moisture and foreign matter. 

 
C. Structural Work:  Contractor shall not cut or patch structural work in a manner that would result 

in a reduction of load-carrying capacity or of load-deflection ratio. 
 

D. Inspection: 
 

1. Before cutting, Contractor shall examine items to be cut and patched and the conditions 
under which the work is to be performed.  If unsafe or otherwise unsatisfactory 
conditions are encountered, Contractor shall take corrective action before proceeding 
with the work. 

2. Contractor shall meet at the work site with all trades involved in cutting and patching.  
Contractor shall review areas of potential interference and conflict between the various 
trades and shall coordinate layout of the work and resolve potential conflicts before 
proceeding with the work. 

 
3.06 AS-CONSTRUCTED DRAWINGS (See also UGC Article 6): 
 

The Contractor shall maintain on a separate set of the Contract Documents a record of all changes made 
during construction.  The Contractor shall be responsible for keeping these records and neatly noting 
with colored pencil or ink all changes.  Progress payments will not be made to the Contractor unless 
such records are maintained. Verification by the On-Site ODR of such records is solely for assurance 
that the records are being maintained.  Such inspections shall not constitute review or approval of the as-
constructed drawings for accuracy or completeness. 
 

 
END OF SECTION 

 


	Front Page 080515
	Contracting Branch
	Infrastructure Division
	INVITATION FOR BIDS
	AND

	CONTRACT DOCUMENTS
	FOR




	TOC 080515
	NTB 041910
	InstructionstoBidders_OVER_100K_OF_080_2015_0515
	CBS
	Bid Form 101415
	BID SCHEDULE
	Total Lump Sum Base Bid  

	Contractor’s Qualification Statement_OF_072
	FIRM’S AVERAGE ANNUAL CONSTRUCTION VOLUME  $ ___________________          Percentage of this volume by construction categories:
	BONDING COMPANY

	TIN
	HUB Subcontracting Plan - All Forms (Rev. 9-1-15) L
	Rev-page 1-10-30-1014
	HUB Subcontracting Plan (HSP)QUICK CHECKLIST
	If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:
	If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregatepercentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you have a continuouscontract* in place for five (5) years or less meets or exceeds the HUB Goal the contracting agency identified in the “Agency SpecialInstructions/Additional Requirements”, complete:
	If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUBvendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors withwhich you have a continuous contract* in place for five (5) years or less does not meet or exceed the HUB Goal the contractingagency identified in the “Agency Special Instructions/Additional Requirements”, complete:
	If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources, complete:


	Rev-page 2-10-30-1014
	HUB Subcontracting Plan (HSP)
	NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b).
	Agency Special Instructions/Additional Requirements
	SECTION-1: RESPONDENT AND REQUISITION INFORM


	Rev-page 3-10-30-1014
	SECTION-2: SUBCONTRACTING INTENTIONS RESPONDENT
	a.Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
	b.List all the portions of work (subcontracting opportunities) you will subcontract.
	(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at 
	http://window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/

	c.Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs
	Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract


	Rev-page 4-10-30-1014
	Section 2: Subcontracting Intentions Respondent ( Continuation Sheet)Section 2: 

	Rev-page 5-10-30-1014
	SECTION-3: SELF PERFORMING JUSTIFICATION (If you responded “No “to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4)
	SECTION-4: AFFIRMATION
	http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls).

	Reminder:

	Rev-page 6-10-30-1014
	HSP Good Faith Effort - Method A (Attachment A)
	IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form,
	http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

	SECTION A-1: SUBCONTRACTING OPPORTUNITY
	SECTION A-2: SUBCONTRACTOR SELECTION
	REMINDER:


	Rev-page 7-10-30-1014
	HSP Good Faith Effort - Method B (Attachment B)
	IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form,
	Download a copy of Attachment B - http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf.

	SECTION B-1: SUBCONTRACTING OPPORTUNITY
	SECTION B-2: MENTOR PROTÉGÉ PROGRAM
	SECTION B-3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY
	Download a full version of HUB Subcontracting Opportunity Notice form at http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan
	HUB search directory at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp.
	Statewide HUB Program’s webpage at: http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/.



	Rev-page 8-10-30-1014
	HSP Good Faith Effort - Method B (Attachment B) Cont.
	SECTION B-4: SUBCONTRACTORSELECTION
	REMINDER:



	Rev-page 9-10-30-1014
	HUB Subcontracting Opportunity Notification Form
	SECTION:A PRIME CONTRACTOR’S INFORMATION
	SECTION:B CONTRACTING STATE AGENCY AND REQUISITION INFORMATION
	SECTION:C SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE,DESCRIPTION,REQUIREMENTS AND RELATED INFORMATION



	pwd_0991
	cmblsearchresults031_56
	cmblsearchresults

	cmblsearchresults120_39
	cmblsearchresults

	cmblsearchresults285_39
	cmblsearchresults

	cmblsearchresults495_15
	cmblsearchresults

	cmblsearchresults720_18
	cmblsearchresults

	cmblsearchresults720_82
	cmblsearchresults

	cmblsearchresults830_28
	cmblsearchresults

	cmblsearchresults910_54
	cmblsearchresults

	cmblsearchresults910_60
	cmblsearchresults

	cmblsearchresults910_82
	cmblsearchresults

	cmblsearchresults912_44
	cmblsearchresults

	cmblsearchresults913_61
	cmblsearchresults

	COC
	2010 UGC Final
	2010
	UNIFORM GENERAL CONDITIONS

	InsuranceExhibitA_OF_064_2014_0422
	WageRates_OF_078_2015_0731
	PaymentBond_OF_067_2007_0130
	STATE OF TEXAS
	COUNTY OF ___________________
	SURETY


	PerformanceBond
	COUNTY OF _____________

	Agrmt Owner over 100k 020514
	UAGREEMENT BETWEEN OWNER AND CONTRACTOR
	TEXAS PARKS AND WILDLIFE DEPARTMENT
	OWNER:
	CONTRACTOR:
	By:
	By:
	Title
	Title
	Date
	Date

	Progress Pay Affidavit
	Final Payment Affidavit
	Consent of Surety_OF_ 040
	CONTRACT DATE

	Spc
	Special Conditions 010615
	2. Substitution requests must be submitted early enough to allow time for evaluation by the Owner and for re-submittal, if required.  Material substitutions will not be allowed following this 10-day period. Contractor’s substitution requests shall add...
	a. Whether the evaluation and acceptance of the proposed substitution will prejudice the Contractor’s achievement of Substantial Completion on time;
	b. Whether acceptance of the substitution for use in the work will require a change in any of the Contract Documents to adapt the design to the proposed substitution.
	c. Whether incorporation or use of the substitution in connection with the work is subject to payment of any license fee or royalty.
	d. Whether all variations of the proposed substitution from the items originally specified are identified.
	e. Whether available maintenance, repair, and replacement service are indicated.  The manufacturer shall have a local service agency (within 50 miles of the site) which maintains properly trained personnel and adequate spare parts and is able to respo...
	f. Whether an itemized estimate is included of all costs that will result directly or indirectly from acceptance of such substitution, including cost of redesign and claims of other contractors affected by the resulting change.
	g. Whether the proposed substitute item meets or exceeds the experience and/or equivalency requirements listed in the appropriate technical specifications.
	A. Contractor’s personnel shall utilize the following adopted Standard Building Codes in all design and construction work.
	1.32 U.S. DEPARTMENT OF HOMELAND SECURITY’S E-VERIFY SYSTEM


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	cmbl.pdf
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page

	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page

	Item1: Off
	Item1a: 
	Item1b: 
	Item2: Off
	Item2a: 
	Item3: Off
	Item3a: 
	Item4: 
	Item5: 
	Item6: 
	Item7: 
	Item8: 
	Item9a: 
	Item9b: 
	Item9C: 
	Item10a: 
	Item11: Off
	Item11b: 
	Item11c: 
	Item11e: 
	Item11d: 
	Item11g: 
	Item11f: 
	Item11j: 
	Item11k: 
	Item11l: 
	Item11m: 
	Item11i: 
	Item12: Off
	Item12b: 
	Item12c: 
	Item12d: 
	Item13: 
	Item14: 
	Print: 
	Clear: 
	SIC1: 
	IntUse2: AGENCY USE ONLY
	STC: 
	ZC1: 
	IntUse1: AGENCY USE ONLY
	Item15A: 
	Item15B: 
	Item15C: 
	IntUse3: AGENCY USE ONLY
	group1-1-1: Off
	group1-1-2: Off
	group1-1-3: Off
	group1-1-4: Off
	group1-1-5: Off
	group1-1-6: Off
	group2-1-5: Off
	group2-1-6: Off
	group2-1-7: Off
	group3-1-1: Off
	group3-1-2: Off
	group3-1-3: Off
	group3-1-4: Off
	group3-1-5: Off
	group3-1-6: Off
	group3-1-7: Off
	group4-1-1: Off
	group4-1-2: Off
	group4-1-3: Off
	group4-1-4: Off
	group2-1-1: Off
	group2-1-2: Off
	group2-1-3: Off
	group2-1-4: Off
	RespondentYes2-1: Off
	RespondentNo2-1: Off
	RespondentPointofContact-2: 
	RespondentCompanyName2: 
	Requisition Number: 
	yesCheckBox3-1: Off
	noCheckBox3-1: Off
	SubcontractingOpportunityDescription3-1: 
	fill_17-3: 
	fill_18-3: 
	fill_19-3: 
	SubcontractingOpportunityDescription3-2: 
	fill_20-3: 
	fill_21: 
	fill_22-3: 
	SubcontractingOpportunityDescription3-3: 
	fill_23-3: 
	fill_24-3: 
	fill_25-3: 
	SubcontractingOpportunityDescription3-4: 
	fill_26-3: 
	fill_27-3: 
	fill_28-3: 
	SubcontractingOpportunityDescription3-5: 
	fill_29-3: 
	fill_30-3: 
	fill_31-3: 
	SubcontractingOpportunityDescription3-6: 
	fill_32-3: 
	fill_33-3: 
	fill_34-3: 
	SubcontractingOpportunityDescription3-7: 
	fill_35-3: 
	fill_36-3: 
	fill_37-3: 
	SubcontractingOpportunityDescription3-8: 
	fill_38-3: 
	fill_39-3: 
	fill_40-3: 
	SubcontractingOpportunityDescription3-9: 
	fill_41-3: 
	fill_42-3: 
	fill_43-3: 
	SubcontractingOpportunityDescription3-10: 
	fill_44-3: 
	fill_45-3: 
	fill_46-3: 
	SubcontractingOpportunityDescription3-11: 
	fill_47-3: 
	fill_48-3: 
	fill_49-3: 
	SubcontractingOpportunityDescription3-12: 
	fill_50-3: 
	fill_51-3: 
	fill_52-3: 
	SubcontractingOpportunityDescription3-13: 
	fill_53-3: 
	fill_54-3: 
	fill_55-3: 
	SubcontractingOpportunityDescription3-14: 
	fill_56-3: 
	fill_57-3: 
	fill_58-3: 
	SubcontractingOpportunityDescription3-15: 
	fill_59-3: 
	fill_60-3: 
	fill_61-3: 
	fill_62-3: 
	fill_63-3: 
	fill_64-3: 
	yesCheckBox5-3: Off
	noCheckBox5-3: Off
	yesCheckbox6-3: Off
	noCheckbox6-3: Off
	Subcontracting Opportunity Description16-4: 
	fill_30_2-4: 
	fill_31_2-4: 
	fill_32_2-4: 
	Subcontracting Opportunity Description17-4: 
	fill_33_2-4: 
	fill_34_2-4: 
	fill_35_2-4: 
	Subcontracting Opportunity Description18-4: 
	fill_36_2-4: 
	fill_37_2-4: 
	fill_38_2-4: 
	Subcontracting Opportunity Description19-4: 
	fill_39_2-4: 
	fill_40_2-4: 
	fill_41_2-4: 
	Subcontracting Opportunity Description20-4: 
	fill_42_2-4: 
	fill_43_2-4: 
	fill_44_2-4: 
	Subcontracting Opportunity Description21-4: 
	fill_45_2-4: 
	fill_46_2-4: 
	fill_47_2-4: 
	Subcontracting Opportunity Description22-4: 
	fill_48_2-4: 
	fill_49_2-4: 
	fill_50_2-4: 
	Subcontracting Opportunity Description23-4: 
	fill_51_2-4: 
	fill_52_2-4: 
	fill_53_2-4: 
	Subcontracting Opportunity Description24-4: 
	fill_54_2-4: 
	fill_55_2-4: 
	fill_56_2-4: 
	Subcontracting Opportunity Description25-4: 
	fill_57_2-4: 
	fill_58_2-4: 
	fill_59_2-4: 
	Subcontracting Opportunity Description26-4: 
	fill_60_2-4: 
	fill_61_2-4: 
	fill_62_2-4: 
	Subcontracting Opportunity Description27-4: 
	fill_63_2-4: 
	fill_64_2-4: 
	fill_65-4: 
	Subcontracting Opportunity Description28-4: 
	fill_66-4: 
	fill_67-4: 
	fill_68-4: 
	Subcontracting Opportunity Description29-4: 
	fill_69-4: 
	fill_70-4: 
	fill_71-4: 
	Subcontracting Opportunity Description30-4: 
	fill_72-4: 
	fill_73-4: 
	fill_74-4: 
	Subcontracting Opportunity Description31-4: 
	fill_75-4: 
	fill_76-4: 
	fill_77-4: 
	Subcontracting Opportunity Description32-4: 
	fill_78-4: 
	fill_79-4: 
	fill_80-4: 
	Subcontracting Opportunity Description33-4: 
	fill_81-4: 
	fill_82-4: 
	fill_83-4: 
	Subcontracting Opportunity Description34-4: 
	fill_84-4: 
	fill_85-4: 
	fill_86-4: 
	Subcontracting Opportunity Description35-4: 
	fill_87-4: 
	fill_88-4: 
	fill_89-4: 
	Subcontracting Opportunity Description36-4: 
	fill_90-4: 
	fill_91-4: 
	fill_92-4: 
	Subcontracting Opportunity Description37-4: 
	fill_93-4: 
	fill_94-4: 
	fill_95-4: 
	Subcontracting Opportunity Description38-4: 
	fill_96-4: 
	fill_97-4: 
	fill_98-4: 
	Subcontracting Opportunity Description39-4: 
	fill_99-4: 
	fill_100-4: 
	fill_101-4: 
	Subcontracting Opportunity Description40-4: 
	fill_102-4: 
	fill_103-4: 
	fill_104-4: 
	Subcontracting Opportunity Description41-4: 
	fill_105-4: 
	fill_106-4: 
	fill_107-4: 
	Subcontracting Opportunity Description42-4: 
	fill_108-4: 
	fill_109-4: 
	fill_110-4: 
	Subcontracting Opportunity Description43-4: 
	fill_111-4: 
	fill_112-4: 
	fill_113-4: 
	fill_115-4: 
	fill_116-4: 
	fill_117-4: 
	justification-5: 
	Printed Name-5: 
	Title-5: 
	Date-5: 
	item-6: 
	description-6: 
	Company NameRow1-6: 
	yTXCertHub1-6: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off
	10: Off
	11: Off
	12: Off
	13: Off
	14: Off
	15: Off
	16: Off
	17: Off
	18: Off
	19: Off
	20: Off
	21: Off
	22: Off

	nTXCertHub1-6: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off
	10: Off
	11: Off
	12: Off
	13: Off
	14: Off
	15: Off
	16: Off
	17: Off
	18: Off
	19: Off
	20: Off
	21: Off
	22: Off

	VIDNumReqHub1-6: 
	fill_49_3-6: 
	fill_32_2-6: 
	Company NameRow2-6: 
	VIDNumReqHub2-6: 
	fill_50_3-6: 
	fill_38_2-6: 
	Company NameRow3-6: 
	VIDNumReqHub3-6: 
	fill_51_3-6: 
	fill_35_2-6: 
	Company NameRow4-6: 
	VIDNumReqHub4-6: 
	fill_52_3-6: 
	fill_41_2-6: 
	Company NameRow5-6: 
	VIDNumReqHub5-6: 
	fill_53_3-6: 
	fill_44_2-6: 
	Company NameRow6-6: 
	VIDNumReqHub6-6: 
	fill_54_3-6: 
	fill_47_2-6: 
	Company NameRow7-6: 
	VIDNumReqHub7-6: 
	fill_55_3-6: 
	fill_50_2-6: 
	Company NameRow8-6: 
	fill_56_3-6: 
	fill_53_2-6: 
	Company NameRow9-6: 
	VIDNumReqHub9-6: 
	fill_57_3-6: 
	fill_56_2-6: 
	Company NameRow10-6: 
	VIDNumReqHub10-6: 
	fill_58_3-6: 
	fill_59_2-6: 
	Company NameRow11-6: 
	VIDNumReqHub11-6: 
	fill_59_3-6: 
	fill_62_2-6: 
	Company NameRow12-6: 
	VIDNumReqHub12-6: 
	fill_60_3-6: 
	fill_65-6: 
	Company NameRow13-6: 
	VIDNumReqHub13-6: 
	fill_61_3-6: 
	fill_68-6: 
	Company NameRow14-6: 
	VIDNumReqHub14-6: 
	fill_62_3-6: 
	fill_71-6: 
	Company NameRow15-6: 
	VIDNumReqHub15-6: 
	fill_63_3-6: 
	fill_74-6: 
	Company NameRow16-6: 
	VIDNumReqHub16-6: 
	fill_64_3-6: 
	fill_77-6: 
	Company NameRow17-6: 
	VIDNumReqHub17-6: 
	fill_65_2-6: 
	fill_80-6: 
	Company NameRow18-6: 
	VIDNumReqHub18-6: 
	fill_66_2-6: 
	fill_83-6: 
	Company NameRow19-6: 
	VIDNumReqHub19-6: 
	fill_67_2-6: 
	fill_86-6: 
	Company NameRow20-6: 
	VIDNumReqHub20-6: 
	fill_68_2-6: 
	fill_89-6: 
	Company NameRow21-6: 
	VIDNumReqHub21-6: 
	fill_69_2-6: 
	fill_92-6: 
	Company NameRow22-6: 
	VIDNumReqHub22-6: 
	fill_70_2-6: 
	fill_95-6: 
	Company NameRow23-6: 
	VIDNumReqHub23-6: 
	fill_71_2-6: 
	fill_98-6: 
	item-7: 
	description-7: 
	YesSectionB2-7: Off
	NoSectionB2-7: Off
	Company NameRow1_2-7: 
	VID NumberRow1-7: 
	DateNoticeSentSectionB3-1-7: 
	YesHubRespond1-7: 
	1: Off
	2: Off
	3: Off

	NoHubRespond1-7: 
	1: Off
	2: Off
	3: Off

	Company NameRow2_2-7: 
	VID NumberRow2-7: 
	DateNoticeSentSectionB3-2-7: 
	Company NameRow3_2-7: 
	VID NumberRow3-7: 
	DateNoticeSentSectionB3-3-7: 
	MinorityWomenOrgan1-7: 
	DateNoticeSentSectionB3table2-1-7: 
	YesNoteAccepted1-7: 
	1: Off
	2: Off

	NoNoteAccepted1-7: 
	1: Off
	2: Off

	MinorityWomenOrgan2-7: 
	DateNoticeSentSectionB3table2-2-7: 
	itemNum8-8: 
	description8-8: 
	CompanyNameRow1_3-8: 
	yTXCertHub8-1-23: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off

	nTXCertHub8-1-23: 
	0: Off
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	6: Off
	7: Off
	8: Off
	9: Off

	VIDNumReqHub8-1: 
	ApproxDollarAmt8-1: 
	expectedPercentContract8-1: 
	CompanyNameRow2_3-8: 
	VIDNumReqHub8-2: 
	ApproxDollarAmt8-2: 
	expectedPercentContract8-2: 
	CompanyNameRow3_3-8: 
	VIDNumReqHub8-3: 
	ApproxDollarAmt8-3: 
	expectedPercentContract8-3: 
	CompanyNameRow4_2-8: 
	VIDNumReqHub8-4: 
	ApproxDollarAmt8-4: 
	expectedPercentContract8-4: 
	CompanyNameRow5_2-8: 
	VIDNumReqHub8-5: 
	ApproxDollarAmt8-5: 
	expectedPercentContract8-5: 
	CompanyNameRow6_2-8: 
	VIDNumReqHub8-6: 
	ApproxDollarAmt8-6: 
	expectedPercentContract8-6: 
	CompanyNameRow7_2-8: 
	VIDNumReqHub8-7: 
	ApproxDollarAmt8-7: 
	expectedPercentContract8-7: 
	CompanyNameRow8_2-8: 
	VIDNumReqHub8-8: 
	ApproxDollarAmt8-8: 
	expectedPercentContract8-8: 
	CompanyNameRow9_2-8: 
	VIDNumReqHub8-9: 
	ApproxDollarAmt8-9: 
	expectedPercentContract8-9: 
	CompanyNameRow10_2-8: 
	VIDNumReqHub8-10: 
	ApproxDollarAmt8-10: 
	expectedPercentContract8-10: 
	section4-b-c-8: 
	RespondentStateofTexasVID-2: 
	ResPointofContactPhone-2: 
	ResPointofContactEmail-2: 
	ResPointofContactFax-2: 
	AgencyName9-1: 
	PointofContact9-2: 
	Phone9-3: 
	BidOpenDate-2: 
	BidDueTime: 
	BidResponseDateDue9-2: 
	subcontractingScopeofwork9-2:  
	requiredQualification9-3:  
	ReqQualificationNA9: Off
	bondingInsuranceRequirement9-4:  
	BondingInsuranceNA9: Off
	locationReview9-5:  
	LocationNA9: Off


